

LOUISVILLE WATER COMPANY
 Bid 17-07 / Project 15038 / Bardstown Road Area Lead Service Renewals
 Bid Opening Date: 4/5/17
 Base Bid Estimate: \$680,000

Awardee: Basham Construction & Rental Co., Inc.

Buyer's Name: Terri Conner

Project Manager's Name: Jamie Long

BIDDERS		Basham Construction & Rental Co., Inc.	TSI Construction Inc.	C Squared, Inc.
Lump Sum Base Bid:		\$416,000.00	\$474,947.00	\$483,000.00
Start / Complete Dates:		Begin the Work within <u>30</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>180</u> calendar days from the date the Work is started.		
Bid Signed:		Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes
Supplementary Unit Prices	Unit			
1 Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00
2 Short water service adjustment (5/8"-3/4"), complete				
Relocate	each	\$1,500.00	\$1,650.00	\$1,850.00
Renew	each	\$1,200.00	\$1,500.00	\$1,650.00
Transfer	each	\$500.00	\$1,000.00	\$1,200.00
Discontinue	each	\$500.00	\$500.00	\$500.00
Excavate at Property Connection only	each	\$500.00	\$500.00	\$500.00
3 Long water service adjustment (5/8"-3/4"), complete				
Relocate	each	\$2,000.00	\$2,200.00	\$2,200.00
Renew	each	\$1,800.00	\$2,000.00	\$2,000.00
Transfer	each	\$500.00	\$1,200.00	\$1,200.00
Discontinue	each	\$500.00	\$500.00	\$500.00
Excavate at Property Connection only	each	\$500.00	\$500.00	\$500.00
4 Short water service adjustment (1"-1 1/2"), complete				
Relocate	each	\$1,800.00	\$2,500.00	\$2,500.00
Renew	each	\$1,700.00	\$2,200.00	\$2,200.00
Transfer	each	\$600.00	\$1,200.00	\$1,200.00
Discontinue	each	\$600.00	\$600.00	\$600.00
Excavate at Property Connection only	each	\$500.00	\$500.00	\$500.00
5 Long water service adjustment (1"-1 1/2"), complete				
Relocate	each	\$2,200.00	\$2,800.00	\$2,800.00
Renew	each	\$2,000.00	\$2,600.00	\$2,600.00
Transfer	each	\$600.00	\$1,500.00	\$1,500.00
Discontinue	each	\$600.00	\$700.00	\$700.00
Excavate at Property Connection only	each	\$500.00	\$700.00	\$700.00
6 Short water service adjustment (2"), complete				
Relocate	each	\$2,500.00	\$3,000.00	\$3,000.00
Renew	each	\$2,300.00	\$2,800.00	\$2,800.00
Transfer	each	\$800.00	\$1,600.00	\$1,600.00
Discontinue	each	\$800.00	\$800.00	\$800.00
Excavate at Property Connection only	each	\$500.00	\$600.00	\$600.00
7 Long water service adjustment (2"), complete				
Relocate	each	\$3,000.00	\$3,300.00	\$3,300.00
Renew	each	\$2,800.00	\$2,800.00	\$2,800.00
Transfer	each	\$800.00	\$1,800.00	\$1,800.00
Discontinue	each	\$800.00	\$900.00	\$900.00
Excavate at Property Connection only	each	\$500.00	\$700.00	\$700.00
8 Meter Exchange				
5/8" - 3/4"	each	\$100.00	\$150.00	\$250.00
1" - 1 1/2"	each	\$125.00	\$250.00	\$250.00
2"	each	\$150.00	\$250.00	\$250.00
9 Replace existing valve with new valve				
6"	each	\$5,000.00	\$3,000.00	\$3,000.00
8"	each	\$6,000.00	\$3,500.00	\$3,500.00
12"	each	\$8,000.00	\$4,500.00	\$5,000.00
10 Milling	s.y.	\$8.00	\$10.00	\$10.00
11 Paving - Asphalt	s.y.	\$15.00	\$13.00	\$18.00
12 Milling & Paving - Asphalt	s.y.	\$25.00	\$28.00	\$28.00
13 Concrete Sidewalk	s.y.	\$65.00	\$65.00	\$90.00
14 Concrete Sidewalk (Historic-mix)	s.y.	\$75.00	\$75.00	\$110.00
15 Mobilization	each	\$4,000.00	\$5,000.00	\$5,000.00
16 De-mobilization	each	\$4,000.00	\$2,500.00	\$5,000.00

Planholders not submitting a bid: MAC Construction and Excavating Inc. and Tom Brown Construction