

LOUISVILLE WATER COMPANY
Bid 18-26 / Project 15272 / Woodlawn Avenue Area Lead Service Renewals Project
Bid Opening Date: 2/28/18
Base Bid Estimate: \$468,000

Awardee: Seven Seas Construction

Buyer's Name: Terri Conner

Project Manager's Name: Denise Hettinger

BIDDERS		Seven Seas Construction (CMBE)	C Squared, Inc.	Basham Construction & Rental Co., Inc.
Lump Sum Base Bid:		\$527,940.00	\$556,000.00	\$613,000.00
Start / Complete Dates:		Begin the Work within 45 calendar days after Company issues the Notice to Proceed and to complete the Work within 200 calendar days from the date the Work is started.		
Acknowledge Receipt of Addendum # 1:		Yes	Yes	Yes
Bid Signed:		Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes
Supplementary Unit Prices		Unit		
1	Rock excavation by mechanical means (\$125.00 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$2,500.00	\$1,900.00
	Renew	each	\$2,000.00	\$1,800.00
	Discontinue	each	\$1,200.00	\$1,200.00
	Excavate at Property Connection only	each	\$500.00	\$500.00
3	Long water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$2,800.00	\$2,500.00
	Renew	each	\$2,100.00	\$2,200.00
	Discontinue	each	\$1,200.00	\$1,200.00
	Excavate at Property Connection only	each	\$500.00	\$500.00
4	Short water service adjustment (1"-1 1/2"), complete			
	Relocate	each	\$3,000.00	\$2,100.00
	Renew	each	\$2,400.00	\$2,000.00
	Discontinue	each	\$1,200.00	\$1,200.00
	Excavate at Property Connection only	each	\$500.00	\$500.00
5	Long water service adjustment (1"-1 1/2"), complete			
	Relocate	each	\$3,300.00	\$2,800.00
	Renew	each	\$2,600.00	\$2,500.00
	Discontinue	each	\$1,200.00	\$1,200.00
	Excavate at Property Connection only	each	\$500.00	\$500.00
6	Short water service adjustment (2"), complete			
	Relocate	each	\$3,800.00	\$2,100.00
	Renew	each	\$3,000.00	\$2,000.00
	Discontinue	each	\$1,200.00	\$1,200.00
	Excavate at Property Connection only	each	\$500.00	\$500.00
7	Long water service adjustment (2"), complete			
	Relocate	each	\$4,200.00	\$2,800.00
	Renew	each	\$3,300.00	\$2,500.00
	Discontinue	each	\$1,200.00	\$1,200.00
	Excavate at Property Connection only	each	\$800.00	\$500.00
8	Meter Exchange			
	5/8" - 3/4"	each	\$150.00	\$100.00
	1" - 1 1/2"	each	\$300.00	\$200.00
	2"	each	\$375.00	\$250.00
9	Replace existing valve with new valve			
	6" or 8"	each	\$4,750.00	\$3,000.00
10	Install new valve along new main			
	6" or 8"	each	\$5,000.00	\$2,800.00
11	Concrete Sidewalk	s.y.	\$100.00	\$45.00

Planholders not submitting a bid: Miller Pipeline and Tom Brown Construction