

LOUISVILLE WATER COMPANY
Bid 19-16 / Project 15303 / Stonestreet Road Area Grid-Ties Project
Bid Opening Date: April 10, 2019
Base Bid Estimate: \$516,800

Awardee: Basham Construction & Rental Co., Inc.

Buyer's Name: Robin Heitz

Project Manager's Name: Denise Hettinger

BIDDERS		Basham Construction & Rental Co., Inc.	MAC Construction & Excavating, Inc.	C Squared Inc.	Todd Johnson Contracting Inc.	Advanced Pacing & Construction Co., Inc.	G&W Construction Co., Inc.	Debbie Sutherland Excavating
Lump Sum Base Bid:		\$352,000.00	\$367,686.00	\$389,800.00	\$412,716.90	\$496,000.00	\$562,000.00	\$600,000.00
Start / Complete Dates:		Begin the Work within 45 calendar days after the Company issues the Notice to Proceed and to complete laying and pressure testing the pipe within 150 calendar days from the date the Work is started.						
Bid Signed:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Supplementary Unit Prices		Unit						
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
2	Install 12" diameter ductile iron water main, complete							
	In pavement	L.F.	\$150.00	\$160.00	\$140.00	\$140.00	\$245.00	\$100.00
	In dirt	L.F.	\$110.00	\$140.00	\$120.00	\$130.00	\$225.00	\$50.00
3	Install 20" steel casing pipe							
	In pavement	L.F.	\$250.00	\$350.00	\$200.00	\$175.00	\$200.00	\$225.00
	In dirt	L.F.	\$235.00	\$280.00	\$160.00	\$130.00	\$150.00	\$185.00
4	Fire hydrant installation (long), complete	each	\$4,800.00	\$6,000.00	\$6,500.00	\$5,902.40	\$8,500.00	\$16,000.00
5	Fire hydrant installation (short), complete	each	\$4,000.00	\$5,000.00	\$5,000.00	\$4,902.40	\$4,500.00	\$12,250.00
6	Short domestic water service adjustment (5/8"-3/4"), complete							
	Relocate	each	\$2,000.00	\$2,500.00	\$3,000.00	\$2,500.00	\$1,400.00	\$3,500.00
	Renew	each	\$2,000.00	\$2,500.00	\$2,700.00	\$3,000.00	\$1,400.00	\$1,000.00
	Transfer	each	\$1,000.00	\$2,000.00	\$2,000.00	\$3,000.00	\$600.00	\$3,500.00
7	Long domestic water service adjustment (5/8"-3/4"), complete							
	Relocate	each	\$2,500.00	\$3,200.00	\$3,500.00	\$3,000.00	\$2,000.00	\$4,200.00
	Renew	each	\$2,500.00	\$3,200.00	\$3,200.00	\$3,500.00	\$2,000.00	\$4,200.00
	Transfer	each	\$1,000.00	\$2,700.00	\$2,200.00	\$3,500.00	\$700.00	\$4,200.00
8	Short domestic water service adjustment (2"), complete							
	Relocate	each	\$2,500.00	\$5,500.00	\$6,000.00	\$2,500.00	\$2,500.00	\$4,300.00
	Renew	each	\$2,000.00	\$5,500.00	\$5,000.00	\$2,500.00	\$2,500.00	\$4,300.00
	Transfer	each	\$1,500.00	\$5,000.00	\$4,500.00	\$2,500.00	\$900.00	\$4,300.00
9	Long domestic water service adjustment (2"), complete							
	Relocate	each	\$3,500.00	\$6,300.00	\$7,000.00	\$7,500.00	\$3,000.00	\$5,100.00
	Renew	each	\$2,500.00	\$6,300.00	\$6,000.00	\$7,500.00	\$3,000.00	\$5,100.00
	Transfer	each	\$1,500.00	\$5,800.00	\$4,800.00	\$2,800.00	\$1,000.00	\$5,100.00
10	Short fire service adjustment (6"), complete							
	Relocate	each	\$8,500.00	\$8,300.00	\$7,500.00	\$4,902.40	\$4,000.00	\$10,000.00
	Renew	each	\$3,500.00	\$8,300.00	\$6,500.00	\$4,902.40	\$4,000.00	\$10,000.00
	Transfer	each	\$3,000.00	\$7,800.00	\$6,000.00	\$4,902.40	\$1,500.00	\$10,000.00
11	Long fire service adjustment (6"), complete							
	Relocate	each	\$9,000.00	\$11,800.00	\$9,000.00	\$5,902.40	\$6,000.00	\$18,000.00
	Renew	each	\$6,500.00	\$11,800.00	\$8,500.00	\$5,902.40	\$6,000.00	\$18,000.00
	Transfer	each	\$3,000.00	\$8,300.00	\$7,500.00	\$5,902.40	\$2,000.00	\$18,000.00
12	Discontinue service, complete							
	5/8" - 3/4"	each	\$1,000.00	\$500.00	\$600.00	\$2,000.00	\$500.00	\$1,400.00
	2"	each	\$2,000.00	\$800.00	\$1,000.00	\$1,100.00	\$600.00	\$1,600.00
13	Meter Exchanges							
	5/8" - 3/4"	each	\$75.00	\$500.00	\$500.00	\$500.00	\$700.00	\$1,200.00
	2"	each	\$250.00	\$500.00	\$500.00	\$500.00	\$1,000.00	\$1,200.00
14	Install new valve along new main							
	12"	each	\$3,500.00	\$3,500.00	\$4,000.00	\$3,500.00	\$3,200.00	\$8,500.00
	8"	each	\$2,200.00	\$3,000.00	\$3,500.00	\$3,500.00	\$3,000.00	\$5,800.00
	6"	each	\$2,000.00	\$2,500.00	\$3,000.00	\$3,500.00	\$2,800.00	\$5,000.00
15	Milling - Asphalt or concrete	s.y.	\$14.00	\$10.00	\$17.00	\$50.00	\$7.00	\$12.50
16	Paving - Asphalt	s.y.	\$45.00	\$12.00	\$20.00	\$50.00	\$16.00	\$44.50
17	Concrete Sidewalk (Historic Mix)	s.y.	\$95.00	\$95.00	\$125.00	\$110.00	\$65.00	\$150.00

Planholders not submitting a bid: Cleary Construction Inc., Flynn Brothers Contracting, Miller Pipeline, and Tom Brown Construction.