

LOUISVILLE WATER COMPANY
Bid 19-39 / Project 15513 /Cardinal Hill Slope Stability Project
Bid Opening Date: 3/29/2019
Base Bid Estimate: \$1,200,000.00

Recommend Awardee: RAM Engineering & Construction

Buyer's Name: Renee Fromme

Project Manager's Name: Bart Potts

BIDDERS		E-Z Construction	RAM Engineering	MAC Construction	
Lump Sum Base Bid:		\$2,435,500.00	\$1,623,725.00	\$2,298,000.00	
Start / Complete Dates:		Start within 120 days complete in 120 days	Start in 10 days complete in 119 days	start in 30 complete in 200	
Bid Signed:		Yes	Yes	Yes	
Acknowledge Receipt of Addendum #1&2		Yes	Yes	Yes	
Supplementary Unit Prices		Unit			
1	Drilling; Soils (Complete)	L.F	\$40.00	\$20.00	\$45.00
2	Drilling Bedrock (Complete)	L.F	\$275.00	\$220.00	\$190.00
3	Soldier / H-Pile Installation (Complete)	Each	\$11,500.00	\$8,250.00	\$5,300.00
4	Soldier / H-Pile Installaltion	L.F	\$230.00	\$95.00	\$125.00
5	Tie-Back Anchor Installation (Complete)	Each	\$5,000.00	\$5,250.00	\$4,000.00
6	Tie-Back Anchor Installation	L.F	\$75.00	\$50.00	\$55.00
7	Lagging (Complete row between Piles)	Each	\$4,000.00	\$900.00	\$2,600.00
8	Excavation; soil and loose stone	C.Y	\$10.00	\$15.00	\$35.00
9	Backfill; stone	C.Y	\$56.00	\$30.00	\$45.00
10	Backfill; soil and topsoil	C.Y	\$12.00	\$25.00	\$20.00
11	Delay (unforeseen, not weather	per 1/2 day	\$7,000.00	\$5,000.00	\$10,000.00
12	Delay (unforeseen, not weather	per full day	\$14,000.00	\$8,000.00	\$20,000.00
13	Mobilization	Each	\$50,000.00	\$1,000.00	\$85,000.00
14	De-mobilization	Each	\$15,000.00	\$1,000.00	\$10,000.00
15					