

LOUISVILLE WATER COMPANY
Bid 20-53 / Project 15649 / 690 Plan: I65 Area
Bid Opening Date: 6/10/2020
Contract Base Bid Estimate: \$2,170,000.

Awardee: MAC Construction & Excavating, Inc.

Buyer's Name: Robin Heitz

Project Manager's Name: Jamie Long

BIDDERS		MAC Construction & Excavating, Inc.	Garney Companies Inc.	Basham Construction & Rental Co., Inc.	Flynn Brothers Contracting, Inc. [1]	Cleary Construction Inc.	Scott & Ritter, Inc.
Lump Sum Base Bid:		\$1,955,000.00	\$2,175,112.00	\$2,242,000.00	\$2,287,788.00	\$2,365,470.00	\$2,425,630.00
Start / Complete Dates:		My firm agrees to begin the work within 30 calendar days after the Company issues the Notice to Proceed and to achieve Substantial Completion of the work, including the water main installation, testing, placing the water main in-service and rough grading within 240 calendar days of the Notice to Proceed and to achieve Final Completion, including completing punch-list items and final restoration will be completed within 300 calendar days of the Notice to Proceed.					
Bid Signed:		Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes	Yes
Acknowledge Receipt of Addenda 1, 2, and 3:		Yes	Yes	Yes	1 and 2 only	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes	Yes
1	Rock excavation by mechanical means for additional scope of work not shown on the plans and specification. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.	/C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
2	24" Pressure Class 250 ductile iron pipe (non-restrained joint), complete:						
	In Pavement	/L.F.	\$175.00	\$250.00	\$350.00	\$200.00	\$250.00
	In Lawn	/L.F.	\$145.00	\$210.00	\$325.00	\$175.00	\$220.00
3	20" Pressure Class 250 ductile iron pipe (non-restrained joint), complete:						
	In Pavement	/L.F.	\$155.00	\$235.00	\$325.00	\$225.00	\$220.00
	In Lawn	/L.F.	\$135.00	\$195.00	\$300.00	\$200.00	\$190.00
4	16" Pressure Class 350 ductile iron pipe (non-restrained joint), complete:						
	In Pavement	/L.F.	\$125.00	\$230.00	\$300.00	\$150.00	\$200.00
	In Lawn	/L.F.	\$105.00	\$190.00	\$275.00	\$125.00	\$170.00
5	24" Pressure Class 250 ductile iron pipe (restrained joint), complete:						
	In Pavement	/L.F.	\$215.00	\$280.00	\$395.00	\$325.00	\$300.00
	In Lawn	/L.F.	\$185.00	\$240.00	\$375.00	\$300.00	\$270.00
6	20" Pressure Class 250 ductile iron pipe (restrained joint), complete:						
	In Pavement	/L.F.	\$185.00	\$265.00	\$375.00	\$300.00	\$270.00
	In Lawn	/L.F.	\$155.00	\$225.00	\$355.00	\$275.00	\$240.00
7	16" Pressure Class 350 ductile iron pipe (restrained joint), complete:						
	In Pavement	/L.F.	\$145.00	\$250.00	\$355.00	\$200.00	\$250.00
	In Lawn	/L.F.	\$115.00	\$210.00	\$335.00	\$175.00	\$220.00
8	1/2 inch thick 42" steel casing pipe (open cut), complete	/L.F.	\$600.00	\$4,000.00	\$700.00	\$650.00	\$700.00
9	1/2 inch thick 42" steel casing pipe (bore & jack) with 24" Pressure Class 250 ductile iron pipe (restrained joint), complete	/L.F.	\$850.00	\$1,100.00	\$725.00	\$820.00	\$1,113.00
10	Fire hydrant, complete with accessories	/each	\$6,500.00	\$9,000.00	\$5,800.00	\$4,800.00	\$7,000.00
11	Replace existing valve with new valve:						
	16"	/each	\$14,500.00	\$12,000.00	\$9,000.00	\$9,000.00	\$14,000.00
	20"	/each	\$27,000.00	\$22,000.00	\$16,000.00	\$19,350.00	\$28,000.00
	24"	/each	\$35,000.00	\$30,000.00	\$20,000.00	\$25,000.00	\$35,000.00
12	Additional new valve while installing water main:						
	16"	/each	\$12,500.00	\$10,000.00	\$9,000.00	\$8,400.00	\$10,000.00
	20"	/each	\$25,000.00	\$17,000.00	\$16,000.00	\$16,860.00	\$22,000.00
	24"	/each	\$32,000.00	\$24,000.00	\$20,000.00	\$22,900.00	\$30,000.00
13	Milling - Asphalt	/s.y.	\$8.00	\$15.00	\$10.00	\$5.00	\$15.00
14	Paving - Asphalt	/s.y.	\$12.00	\$20.00	\$19.00	\$141.00	\$120.00
15	Mobilization	/each	\$7,500.00	\$10,000.00	\$7,500.00	\$59,500.00	\$10,000.00
16	De-mobilization	/each	\$7,500.00	\$5,000.00	\$7,500.00	\$30,000.00	\$10,000.00
17	2" Blow-off Assembly	/each	\$3,500.00	\$3,250.00	\$6,500.00	\$3,760.00	\$3,000.00
18	4" Combination Air Valve	/each	\$8,500.00	\$7,250.00	\$9,000.00	\$5,000.00	\$8,000.00
19	8" Drain Assembly with 8" valve & accessories	/each	\$10,000.00	\$8,000.00	\$20,000.00	\$5,850.00	\$7,000.00
20	Erosion Control Fabric	/s.y.	\$2.50	\$3.00	\$3.00	\$2.50	\$2.50
21	12" concrete cap	/s.f.	\$9.00	\$13.00	\$10.00	\$14.00	\$12.00
22	Traffic Control using Sworn Officers	/day	\$550.00	\$1,300.00	\$750.00	\$800.00	\$1,000.00
23	Traffic Control using Mobile Traffic Light	/day	\$150.00	\$450.00	\$250.00	\$160.00	\$300.00
24	One layer of white V-bio Polywrap and one layer of blue 8-mil Polywrap incremental unit cost (price over the cost of two layers of standard blue 8-mil Polywrap	/L.F.	\$0.50	\$10.00	\$3.00		\$4.00

Planholders not submitting a bid: None.

[1] Flynn Brothers Contracting did not provide "revised" bidders proposal and did not give supplementary price on line 24, therefore they are deemed non-responsive. This did not effect the outcome of the bid.