

LOUISVILLE WATER COMPANY
Bid 20-97 / Project 15606 / B.E. Payne Water Treatment Plant Chlorine Dioxide Generation System
Bid Opening Date: 8/26/2020
Base Bid Estimate: \$3,250,000

Awardee: Thieneman Construction, Inc.

Buyer's Name: Terri Young

Project Manager's Name: Bart Potts

BIDDERS		Thieneman Construction, Inc.	MAC Construction & Excavating, Inc.	Pace Contracting, LLC	Dugan & Meyers LLC	
Lump Sum Base Bid:		\$1,860,000.00	\$2,215,000.00	\$2,225,000.00	\$2,252,031.00	
Start / Complete Dates:		Begin the Work within 14 calendar days after the Company issues the Notice to Proceed and achieve Substantial Completion on or before September 1, 2021, or 300 calendar days (whichever occurs first) after Notice to Proceed and achieve Final Completion on or before October 31, 2021, or 365 calendar days (whichever occurs first) after Notice to Proceed.				
Acknowledge Receipt of Addendum # 1-6:		Yes	Yes	Yes	Yes	
Bid Signed:		Yes	Yes	Yes	Yes	
Bid Bond Received:		Yes	Yes	Yes	Yes	
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	
Subcontractors performing Specialty items of Work:						
Electrical Category:		TEM Electric	TEM Electric	TEM Electric	TEM Group Inc.	
Lump Sum Base Bid Items:		Unit				
1	Performance and Payment Bond Premiums, Insurance, and Mobilization/Demobilization (Maximums per 010000-7, 1.04.A(5,6)).	Lump Sum	\$200,000.00	\$110,000.00	\$184,865.00	\$51,778.00
2	Chlorine Dioxide Generation Skid and Pumping Units; Supply/Furnish.	Lump Sum	\$420,000.00	\$475,000.00	\$482,058.00	\$560,430.00
3	Chlorine Dioxide Generation Skid and Pumping Units; Installation	Lump Sum	\$25,000.00	\$50,000.00	\$34,970.00	\$5,230.00
4	Tank Buildings/Roofs/Architectural/Masonry components, excluding foundations and containment.	Lump Sum	\$225,000.00	\$438,000.00	\$417,393.00	\$503,446.00
5	Foundations and concrete containment.	Lump Sum	\$125,000.00	\$190,000.00	\$133,128.00	\$117,178.00
6	Chemical storage tanks and appurtenances.	Lump Sum	\$369,000.00	\$270,000.00	\$164,263.00	\$226,772.00
7	Wire, conduit, heat trace and all other required electrical work.	Lump Sum	\$100,000.00	\$80,000.00	\$75,503.00	\$110,038.00
8	Instrumentation/Controls.	Lump Sum	\$60,000.00	\$80,000.00	\$70,601.00	\$89,767.00
9	Plumbing, piping systems, and pipe work.	Lump Sum	\$80,000.00	\$145,000.00	\$228,355.00	\$326,026.00
10	Site work, excluding EPSC.	Lump Sum	\$65,000.00	\$100,000.00	\$110,736.00	\$29,231.00
11	Sedimentation/Erosion Control.	Lump Sum	\$10,000.00	\$30,000.00	\$57,457.00	\$9,207.00
12	Bituminous pavement.	Lump Sum	\$70,000.00	\$48,000.00	\$51,656.00	\$108,755.00
13	Miscellaneous restoration and cleanup.	Lump Sum	\$15,000.00	\$20,000.00	\$13,913.00	\$3,850.00
14	One-year Chlorine Dioxide Generator and Scrubber Maintenance Contract. (467750-18, 3.06)	Lump Sum	\$15,000.00	\$18,000.00	\$13,515.00	\$17,333.00
15	Allowances (010000-3, 1.02.J.1 (a, b, c, d)).	Lump Sum	\$61,000.00	\$61,000.00	\$61,000.00	\$61,000.00
16	All other work not included in Items 1-15 inclusive.	Lump Sum	\$20,000.00	\$100,000.00	\$125,587.00	\$31,990.00
Total:			\$1,860,000.00	\$2,215,000.00	\$2,225,000.00	\$2,252,031.00

Planholders not submitting a bid: Advanced Electrical Systems, Inc., EZ Construction Co., Inc., Judy Construction Company, Link Electric Co. LLC and Meiners Electric