

**LOUISVILLE WATER COMPANY**  
**Bid 21-31 / Project 16118 / Audubon Parkway Area Water Main Replacement Project**  
**Bid Opening Date: 4/28/2021**  
**Base Bid Estimate: \$1,275,000**

Buyer's Name: Terri Young

Project Manager's Name: Eric Walls

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Alterrair Paving & Construction (CWBE)	MAC Construction & Excavating, Inc.	Basham Construction & Rental Co., Inc.	Southern Pipeline	
<b>Lump Sum Base Bid:</b>		<b>\$1,305,000.00</b>	\$1,407,000.00	\$1,562,000.00	\$1,616,000.00	
<b>Start / Complete Dates:</b>		Begin the Work within 30 calendar days after the Company issues the Notice to Proceed and to complete the Work within 210 calendar days from the date the Work is started.				
<b>Acknowledge Receipt of Addendum #1:</b>		Yes	Yes	Yes	Yes	
<b>Bid Signed:</b>		Yes	Yes	Yes	Yes	
<b>Bid Bond Received:</b>		Yes	Yes	Yes	Yes	
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes	Yes	Yes	
Supplementary Unit Prices		Unit				
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	<b>\$60.00</b>	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	<b>\$125.00</b>	\$125.00	\$125.00	\$125.00
3	Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	<b>\$110.00</b>	\$100.00	\$90.00	\$110.00
	In sideway	L.F.	<b>\$110.00</b>	\$100.00	\$90.00	\$110.00
	In lawn	L.F.	<b>\$90.00</b>	\$90.00	\$85.00	\$90.00
4	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	<b>\$115.00</b>	\$110.00	\$95.00	\$115.00
	In sideway	L.F.	<b>\$115.00</b>	\$110.00	\$95.00	\$115.00
	In lawn	L.F.	<b>\$95.00</b>	\$100.00	\$90.00	\$95.00
5	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	<b>\$150.00</b>	\$150.00	\$100.00	\$160.00
	In sideway	L.F.	<b>\$150.00</b>	\$150.00	\$100.00	\$160.00
	In lawn	L.F.	<b>\$130.00</b>	\$130.00	\$95.00	\$140.00
6	Furnish and Install 12" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	<b>\$200.00</b>	\$190.00	\$110.00	\$200.00
	In sideway	L.F.	<b>\$200.00</b>	\$190.00	\$110.00	\$200.00
	In lawn	L.F.	<b>\$175.00</b>	\$170.00	\$100.00	\$180.00
7	Furnish and Install 4" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	<b>\$115.00</b>	\$110.00	\$100.00	\$125.00
	In sideway	L.F.	<b>\$115.00</b>	\$110.00	\$100.00	\$125.00
	In lawn	L.F.	<b>\$95.00</b>	\$100.00	\$90.00	\$105.00
8	Furnish and Install 4" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	<b>\$120.00</b>	\$160.00	\$105.00	\$135.00
	In sideway	L.F.	<b>\$120.00</b>	\$160.00	\$105.00	\$135.00
	In lawn	L.F.	<b>\$100.00</b>	\$150.00	\$100.00	\$115.00
9	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	<b>\$120.00</b>	\$120.00	\$110.00	\$130.00
	In sideway	L.F.	<b>\$120.00</b>	\$120.00	\$110.00	\$130.00
	In lawn	L.F.	<b>\$100.00</b>	\$100.00	\$105.00	\$110.00
10	Furnish and Install 6" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	<b>\$130.00</b>	\$170.00	\$115.00	\$145.00
	In sideway	L.F.	<b>\$130.00</b>	\$170.00	\$115.00	\$145.00
	In lawn	L.F.	<b>\$110.00</b>	\$150.00	\$110.00	\$125.00
11	Furnish and Install 8" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	<b>\$160.00</b>	\$160.00	\$115.00	\$160.00
	In sideway	L.F.	<b>\$160.00</b>	\$160.00	\$115.00	\$160.00
	In lawn	L.F.	<b>\$165.00</b>	\$140.00	\$110.00	\$140.00
12	Furnish and Install 8" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	<b>\$170.00</b>	\$210.00	\$120.00	\$180.00
	In sideway	L.F.	<b>\$170.00</b>	\$210.00	\$120.00	\$180.00
	In lawn	L.F.	<b>\$175.00</b>	\$190.00	\$115.00	\$160.00
13	Furnish and Install 12" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	<b>\$220.00</b>	\$200.00	\$125.00	\$210.00
	In sideway	L.F.	<b>\$220.00</b>	\$200.00	\$125.00	\$210.00
	In lawn	L.F.	<b>\$185.00</b>	\$180.00	\$120.00	\$190.00
14	Furnish and Install 12" diameter restrained PC-350 ductile iron water main utilizing traditional trench installation techniques, complete					
	In pavement	L.F.	<b>\$240.00</b>	\$260.00	\$140.00	\$240.00
	In sideway	L.F.	<b>\$240.00</b>	\$260.00	\$140.00	\$240.00
	In lawn	L.F.	<b>\$195.00</b>	\$240.00	\$130.00	\$220.00

**LOUISVILLE WATER COMPANY**  
**Bid 21-31 / Project 16118 / Audubon Parkway Area Water Main Replacement Project**  
**Bid Opening Date: 4/28/2021**  
**Base Bid Estimate: \$1,275,000**

Buyer's Name: Terri Young

Project Manager's Name: Eric Walls

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Alterrair Paving & Construction (CWBE)	MAC Construction & Excavating, Inc.	Basham Construction & Rental Co., Inc.	Southern Pipeline
15	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete				
	Relocate	each \$2,500.00	\$2,500.00	\$2,000.00	\$2,500.00
	Renew	each \$2,500.00	\$2,500.00	\$1,800.00	\$2,500.00
	Transfer	each \$2,000.00	\$2,000.00	\$1,000.00	\$1,500.00
	Discontinue	each \$500.00	\$500.00	\$750.00	\$500.00
16	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete				
	Relocate	each \$3,200.00	\$3,200.00	\$2,400.00	\$3,200.00
	Renew	each \$3,200.00	\$3,200.00	\$2,000.00	\$3,200.00
	Transfer	each \$2,500.00	\$2,700.00	\$1,000.00	\$2,500.00
	Discontinue	each \$500.00	\$500.00	\$750.00	\$500.00
17	Furnish and install SHORT water service adjustment (1" – 2"), complete				
	Relocate	each \$3,000.00	\$4,800.00	\$3,000.00	\$3,000.00
	Renew	each \$3,000.00	\$4,800.00	\$2,500.00	\$3,000.00
	Transfer	each \$2,500.00	\$4,600.00	\$1,500.00	\$2,000.00
	Discontinue	each \$500.00	\$750.00	\$1,000.00	\$500.00
18	Furnish and install LONG water service adjustment (1" – 2"), complete				
	Relocate	each \$4,100.00	\$5,200.00	\$3,500.00	\$4,000.00
	Renew	each \$4,100.00	\$5,200.00	\$3,000.00	\$4,000.00
	Transfer	each \$3,200.00	\$5,000.00	\$1,500.00	\$3,000.00
	Discontinue	each \$500.00	\$750.00	\$1,000.00	\$500.00
19	Furnish and install SHORT water service adjustment (3" – 4"), complete				
	Relocate	each \$4,200.00	\$7,000.00	\$5,000.00	\$10,000.00
	Renew	each \$4,200.00	\$7,000.00	\$4,500.00	\$10,000.00
	Transfer	each \$3,500.00	\$6,800.00	\$2,500.00	\$8,000.00
	Discontinue	each \$700.00	\$1,000.00	\$1,800.00	\$1,000.00
20	Furnish and install LONG water service adjustment (3" – 4"), complete				
	Relocate	each \$5,500.00	\$7,500.00	\$5,500.00	\$12,000.00
	Renew	each \$5,500.00	\$7,500.00	\$5,000.00	\$12,000.00
	Transfer	each \$4,000.00	\$7,300.00	\$2,500.00	\$10,000.00
	Discontinue	each \$1,500.00	\$1,000.00	\$1,800.00	\$1,000.00
21	Furnish and install SHORT water service adjustment (6"), complete				
	Relocate	each \$6,000.00	\$8,000.00	\$6,000.00	\$12,000.00
	Renew	each \$6,000.00	\$8,000.00	\$5,000.00	\$12,000.00
	Transfer	each \$4,500.00	\$7,600.00	\$3,500.00	\$10,000.00
	Discontinue	each \$1,500.00	\$1,000.00	\$2,000.00	\$1,000.00
22	Furnish and install LONG water service adjustment (6"), complete				
	Relocate	each \$7,500.00	\$8,500.00	\$7,500.00	\$15,000.00
	Renew	each \$7,500.00	\$8,500.00	\$7,000.00	\$15,000.00
	Transfer	each \$5,500.00	\$8,100.00	\$3,500.00	\$12,000.00
	Discontinue	each \$1,500.00	\$1,000.00	\$2,000.00	\$1,000.00
23	Furnish and install SHORT water service adjustment (8"), complete				
	Relocate	each \$6,500.00	\$10,000.00	\$7,500.00	\$15,000.00
	Renew	each \$6,500.00	\$10,000.00	\$7,000.00	\$15,000.00
	Transfer	each \$5,000.00	\$9,600.00	\$4,000.00	\$12,000.00
	Discontinue	each \$1,800.00	\$1,500.00	\$2,000.00	\$1,000.00
24	Furnish and install LONG water service adjustment (8"), complete				
	Relocate	each \$8,000.00	\$11,000.00	\$8,000.00	\$17,500.00
	Renew	each \$8,000.00	\$11,000.00	\$7,500.00	\$17,500.00
	Transfer	each \$6,000.00	\$10,600.00	\$4,000.00	\$15,000.00
	Discontinue	each \$1,800.00	\$1,500.00	\$2,000.00	\$1,000.00
25	Furnish and install 6" fire hydrant, complete				
	Short	each \$5,500.00	\$5,000.00	\$7,500.00	\$7,500.00
	Long	each \$8,000.00	\$6,500.00	\$8,500.00	\$10,000.00
26	Preconstruction valve inspection	each \$650.00	\$500.00	\$750.00	\$1,000.00
27	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	each \$3,500.00	\$3,500.00	\$1,500.00	\$3,500.00
28	Replace existing valve with new valve (Valve Furnished by CONTRACTOR)				
	4"	each \$3,500.00	\$3,500.00	\$2,000.00	\$5,000.00
	6"	each \$4,500.00	\$4,500.00	\$3,000.00	\$5,000.00
	8"	each \$6,000.00	\$6,000.00	\$4,000.00	\$6,000.00
	12"	each \$8,500.00	\$9,000.00	\$6,000.00	\$10,000.00
	16"	each \$13,000.00	\$12,000.00	\$18,000.00	\$12,000.00

**LOUISVILLE WATER COMPANY**  
**Bid 21-31 / Project 16118 / Audubon Parkway Area Water Main Replacement Project**  
**Bid Opening Date: 4/28/2021**  
**Base Bid Estimate: \$1,275,000**

Buyer's Name: Terri Young

Project Manager's Name: Eric Walls

If bid is listed as "under review" see LWC Bid Results webpage for further information.

<b>BIDDERS</b>		Allterrain Paving & Construction (CWBE)	MAC Construction & Excavating, Inc.	Basham Construction & Rental Co., Inc.	Southern Pipeline	
29	Furnish and Install new valve along new main					
	4"	each	<b>\$1,500.00</b>	\$3,000.00	\$1,800.00	\$3,500.00
	6"	each	<b>\$3,500.00</b>	\$4,000.00	\$2,500.00	\$3,500.00
	8"	each	<b>\$5,000.00</b>	\$5,000.00	\$3,000.00	\$4,000.00
	12"	each	<b>\$7,000.00</b>	\$7,000.00	\$4,500.00	\$7,500.00
	16"	each	<b>\$10,500.00</b>	\$10,000.00	\$15,000.00	\$8,500.00
30	Milling - Asphalt	S.Y.	<b>\$8.00</b>	\$8.00	\$6.00	\$14.00
31	Paving - Asphalt	S.Y.	<b>\$12.00</b>	\$12.00	\$9.00	\$20.00
32	Concrete Sidewalk – Historical Mix	S.Y.	<b>\$125.00</b>	\$115.00	\$115.00	\$174.16
33	Concrete Sidewalk	S.Y.	<b>\$105.00</b>	\$108.00	\$95.00	\$133.81
34	Mobilization	each	<b>\$6,000.00</b>	\$7,500.00	\$5,000.00	\$10,000.00
35	De-mobilization	each	<b>\$6,000.00</b>	\$7,500.00	\$3,500.00	\$10,000.00
<b>Additional Supplementary Unit Prices</b>		<b>Unit</b>				
1	Foreman	hour	<b>\$75.00</b>	\$65.41	\$75.00	\$65.00
	Laborer	hour	<b>\$60.00</b>	\$44.31	\$65.00	\$33.00
	Truck Driver	hour	<b>\$60.00</b>	\$43.25	\$60.00	\$37.00
	Operator	hour	<b>\$65.00</b>	\$54.86	\$70.00	\$55.00
2	Dump Truck	hour	<b>\$92.00</b>	\$93.20	\$90.00	\$55.00
	Backhoe	hour	<b>\$65.00</b>	\$60.41	\$95.00	\$40.00
	Loader	hour	<b>\$70.00</b>	\$116.49	\$100.00	\$120.00
	Hoe Ram	hour	<b>\$125.00</b>	\$130.82	\$100.00	\$60.00
	Pick-up Truck	hour	<b>\$12.00</b>	\$22.16	\$40.00	\$15.00
	Excavator	hour	<b>\$75.00</b>	\$196.59	\$100.00	\$112.00
	Skid Steer	hour	<b>\$55.00</b>	\$52.46	\$65.00	\$35.00
	Rosco Broom	hour	<b>\$30.00</b>	\$45.00	\$60.00	\$30.00
	Flat Bed Truck	hour	<b>\$90.00</b>	\$22.16	\$75.00	\$25.00
3	Flowable Fill	C.Y.	<b>\$110.00</b>	\$120.00	\$225.00	\$105.00
	Bedding Material	C.Y.	<b>\$34.00</b>	\$10.00	\$40.00	\$15.20
	Rock Backfill	C.Y.	<b>\$36.00</b>	\$10.00	\$35.00	\$15.20
4	Sod Restoration	S.Y.	<b>\$8.00</b>	\$7.00	\$10.00	\$7.00
	Fencing Restoration	L.F.	<b>\$12.00</b>	\$75.00	\$18.00	\$25.00