

LOUISVILLE WATER COMPANY
 Bid 21-74 / Project 15629 / 1047 Franklin Street Water Main Replacement Project
 Bid Opening Date: 9/22/2021
 Base Bid Estimate: \$122,600

Awardee: Basham Construction & Rental Co., Inc.

Buyer's Name: Terri Young
 Project Manager's Name: Shanaka Winters

BIDDERS		Basham Construction & Rental Co., Inc.,	MAC Construction & Excavating, Inc.	Seven Seas Construction / S-Walk Inc. (CMBE & LWC SBE)	
Lump Sum Base Bid:		\$183,000.00	\$219,400.00	\$226,295.12	
Start / Complete Dates:		Begin the Work within 90 calendar days after the Company issues the Notice to Proceed and to complete the Work within 150 calendar days from the date the Work is started.			
Acknowledge Receipt of Addendum #1, #2, & #3:		Yes	Yes	Yes	
Bid Signed:		Yes	Yes	Yes	
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	
Subcontractors performing Specialty items of Work:					
12" - 36" Boring:		R and J Horizontal Boring, LLC	R and J Horizontal Boring, LLC	Down Ta Earth Inc.	
Supplementary Unit Prices		Unit			
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00
2	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete				
	In pavement	L.F.	\$110.00	\$110.00	\$125.00
	In lawn	L.F.	\$100.00	\$100.00	\$115.00
3	Furnish and Install 6" diameter PC-350 ductile iron water main utilizing traditional trench installation techniques, complete				
	In pavement	L.F.	\$125.00	\$170.00	\$175.00
	In lawn	L.F.	\$110.00	\$150.00	\$155.00
4	Furnish and Install 6" diameter (restrained) PC-350 ductile iron water main utilizing traditional trench installation techniques, complete				
	In pavement	L.F.	\$125.00	\$170.00	\$175.00
	In lawn	L.F.	\$110.00	\$150.00	\$155.00
5	Furnish and Install 0.375-inch thick 12" steel casing pipe (bore and jack) with 6" PC-350 ductile iron pipe (restrained joint), complete	L.F.	\$750.00	\$575.00	\$600.00
6	Furnish and install 6" fire hydrant, complete				
	Short	each	\$8,000.00	\$5,000.00	\$7,500.00
	Long	each	\$10,000.00	\$6,500.00	\$9,500.00
7	Furnish and install SHORT water service adjustment (5/8" - 3/4"), complete				
	Relocate	each	\$2,500.00	\$2,500.00	\$2,500.00
	Renew	each	\$2,000.00	\$2,500.00	\$3,000.00
	Transfer	each	\$1,200.00	\$2,000.00	\$2,500.00
	Discontinue	each	\$800.00	\$500.00	\$1,000.00
8	Furnish and install LONG water service adjustment (5/8" - 3/4"), complete				
	Relocate	each	\$3,000.00	\$3,200.00	\$3,500.00
	Renew	each	\$2,500.00	\$3,200.00	\$4,000.00
	Transfer	each	\$1,500.00	\$2,700.00	\$3,500.00
	Discontinue	each	\$800.00	\$500.00	\$1,000.00
9	Furnish and install SHORT water service adjustment (6"), complete				
	Relocate	each	\$18,000.00	\$8,000.00	\$7,500.00
	Renew	each	\$1,500.00	\$8,000.00	\$8,500.00
	Transfer	each	\$3,000.00	\$7,600.00	\$7,500.00
	Discontinue	each	\$2,000.00	\$1,500.00	\$2,500.00
10	Furnish and install LONG water service adjustment (6"), complete				
	Relocate	each	\$19,500.00	\$8,500.00	\$8,500.00
	Renew	each	\$19,000.00	\$8,500.00	\$10,000.00
	Transfer	each	\$3,000.00	\$8,100.00	\$8,500.00
	Discontinue	each	\$2,000.00	\$1,500.00	\$2,500.00
11	Preconstruction valve inspection	each	\$250.00	\$500.00	\$500.00
12	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	each	\$750.00	\$3,500.00	\$1,500.00
13	Replace existing valve with new valve (Valve Furnished by CONTRACTOR)				
	6"	each	\$2,500.00	\$4,500.00	\$4,000.00
	8"	each	\$3,000.00	\$6,000.00	\$4,500.00
14	Furnish and Install new valve along new main				
	6"	each	\$1,500.00	\$4,000.00	\$2,000.00
	8"	each	\$1,800.00	\$5,000.00	\$2,500.00
15	Furnish and Install 1" Automatic Air Valve	each	\$3,000.00	\$5,000.00	\$4,500.00
16	Milling - Asphalt	S.Y.	\$6.00	\$8.00	\$10.00
17	Paving - Asphalt	S.Y.	\$19.00	\$12.00	\$18.00
18	Concrete Restoration 12" Concrete Cap	S.F.	\$15.00	\$9.50	\$14.00
19	Concrete Sidewalk - Historical Mix	S.Y.	\$125.00	\$115.00	\$125.00
20	Concrete Sidewalk	S.Y.	\$75.00	\$108.00	\$105.00
21	Mobilization	each	\$5,000.00	\$7,500.00	\$2,500.00
22	De-mobilization	each	\$5,000.00	\$7,500.00	\$1,500.00
23	Traffic Control Using Swom Officers	day	\$900.00	\$750.00	\$2,000.00
24	Traffic Control Using Mobile Traffic Light	day	\$125.00	\$300.00	\$250.00
Additional Supplementary Unit Prices		Unit			
1	Foreman	hour	\$70.00	\$65.41	\$70.00
	Laborer	hour	\$65.00	\$44.31	\$50.00
	Truck Driver	hour	\$65.00	\$43.25	\$50.00
	Operator	hour	\$68.00	\$54.86	\$65.00
2	Dump Truck	hour	\$95.00	\$93.20	\$95.00
	Backhoe	hour	\$90.00	\$60.41	\$110.00
	Loader	hour	\$100.00	\$116.49	\$100.00
	Hoe Ram	hour	\$100.00	\$130.82	\$120.00
	Pick-up Truck	hour	\$40.00	\$22.16	\$35.00
	Excavator	hour	\$125.00	\$196.54	\$125.00
	Skid Steer	hour	\$90.00	\$52.46	\$95.00
	Rosco Broom	hour	\$75.00	\$45.00	\$75.00
	Flat Bed Truck	hour	\$85.00	\$22.16	\$80.00
3	Flowable Fill	C.Y.	\$300.00	\$120.00	\$450.00
	Bedding Material	C.Y.	\$48.00	\$10.00	\$60.00
	Rock Backfill	C.Y.	\$48.00	\$10.00	\$50.00
4	Sod Restoration	S.Y.	\$15.00	\$7.00	\$15.00
	Fencing Restoration	L.F.	\$55.00	\$75.00	\$45.00

Planholders not submitting a bid: C Squared Inc. and Cleary Construction Inc.,