

**LOUISVILLE WATER COMPANY**  
**Bid 22-31 / Project 14125 / Tuts Road Water Main Replacement Project**  
**Bid Opening Date: May 11, 2022**  
**Base Bid Estimate: \$357,000**

Buyer's Name: Terri Young

Project Manager's Name: Andy Williams

If bid is listed as "under review" see LWC Bid Results webpage for further information.

BIDDERS		Southern Pipeline Construction Co., Inc.	Basham Construction & Rental Co., Inc. (LWC SBE)	MAC Construction & Excavating, Inc.	
<b>Lump Sum Base Bid:</b>		<b>\$343,000.00</b>	<b>\$386,000.00</b>	<b>\$435,000.00</b>	
<b>Start / Complete Dates:</b>		Begin the Work by October 3, 2022 and to complete the Work by June 30, 2023.			
<b>Bid Signed:</b>		Yes	Yes	Yes	
<b>Bid Bond Received:</b>		Yes	Yes	Yes	
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes	Yes	
<b>Claiming Local Preference:</b>		Yes	Yes	Yes	
Supplementary Unit Prices		Unit			
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	<b>\$60.00</b>	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	<b>\$125.00</b>	\$125.00	\$125.00
3	Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	<b>\$155.00</b>	\$125.00	\$100.00
4	Furnish and Install 4" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	<b>\$130.00</b>	\$110.00	\$90.00
5	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	<b>\$160.00</b>	\$150.00	\$110.00
6	Furnish and Install 6" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	<b>\$140.00</b>	\$130.00	\$100.00
7	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In pavement	L.F.	<b>\$185.00</b>	\$175.00	\$150.00
8	Furnish and Install 8" diameter DR-18 C900 PVC water main utilizing traditional trench installation techniques, complete - In lawn	L.F.	<b>\$160.00</b>	\$160.00	\$130.00
9	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Relocate	Each	<b>\$2,500.00</b>	\$2,200.00	\$2,500.00
10	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Renew	Each	<b>\$2,500.00</b>	\$2,000.00	\$2,500.00
11	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Transfer	Each	<b>\$2,000.00</b>	\$1,200.00	\$2,000.00
12	Furnish and install SHORT water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	<b>\$600.00</b>	\$1,000.00	\$500.00
13	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Relocate	Each	<b>\$3,500.00</b>	\$3,500.00	\$3,200.00
14	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Renew	Each	<b>\$3,500.00</b>	\$3,000.00	\$3,200.00
15	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Transfer	Each	<b>\$3,000.00</b>	\$1,200.00	\$2,700.00
16	Furnish and install LONG water service adjustment (5/8" – 3/4"), complete - Discontinue	Each	<b>\$600.00</b>	\$1,000.00	\$500.00
17	Furnish and install SHORT water service adjustment (1" – 2"), complete - Relocate	Each	<b>\$4,600.00</b>	\$4,000.00	\$4,800.00
18	Furnish and install SHORT water service adjustment (1" – 2"), complete - Renew	Each	<b>\$4,600.00</b>	\$3,800.00	\$4,800.00
19	Furnish and install SHORT water service adjustment (1" – 2"), complete - Transfer	Each	<b>\$3,500.00</b>	\$2,000.00	\$4,600.00
20	Furnish and install SHORT water service adjustment (1" – 2"), complete - Discontinue	Each	<b>\$1,000.00</b>	\$1,200.00	\$750.00
21	Furnish and install LONG water service adjustment (1" – 2"), complete - Relocate	Each	<b>\$5,400.00</b>	\$5,000.00	\$5,200.00
22	Furnish and install LONG water service adjustment (1" – 2"), complete - Renew	Each	<b>\$5,400.00</b>	\$4,500.00	\$5,200.00
23	Furnish and install LONG water service adjustment (1" – 2"), complete - Transfer	Each	<b>\$3,800.00</b>	\$2,000.00	\$5,000.00
24	Furnish and install LONG water service adjustment (1" – 2"), complete - Discontinue	Each	<b>\$1,000.00</b>	\$1,200.00	\$750.00
25	Furnish and install 6" fire hydrant, complete - Short	Each	<b>\$4,500.00</b>	\$8,000.00	\$6,500.00
26	Furnish and install 6" fire hydrant, complete - Long	Each	<b>\$7,800.00</b>	\$9,000.00	\$8,000.00
27	Preconstruction valve inspection	Each	<b>\$1,000.00</b>	\$150.00	\$500.00
28	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	<b>\$3,700.00</b>	\$1,000.00	\$3,500.00
29	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 4"	Each	<b>\$4,000.00</b>	\$2,000.00	\$3,500.00
30	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 6"	Each	<b>\$4,500.00</b>	\$3,000.00	\$4,500.00
31	Replace existing valve with new valve (Valve Furnished by CONTRACTOR) - 8"	Each	<b>\$6,000.00</b>	\$4,000.00	\$6,000.00
32	Furnish and Install new valve along new main - 4"	Each	<b>\$2,500.00</b>	\$1,500.00	\$3,000.00
33	Furnish and Install new valve along new main - 6"	Each	<b>\$3,000.00</b>	\$2,000.00	\$4,000.00
34	Furnish and Install new valve along new main - 8"	Each	<b>\$3,500.00</b>	\$2,500.00	\$5,000.00
35	Milling - Asphalt	S.Y	<b>\$13.00</b>	\$12.00	\$8.00
36	Paving - Asphalt	S.Y	<b>\$18.00</b>	\$18.00	\$12.00
37	Mobilization	Each	<b>\$7,500.00</b>	\$5,000.00	\$7,500.00
38	De-mobilization	Each	<b>\$7,500.00</b>	\$3,000.00	\$7,500.00
<b>When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc. (18)</b>		<b>Unit</b>			
1	Foreman	Hour	<b>\$65.60</b>	\$80.00	\$68.94
2	Laborer	Hour	<b>\$43.00</b>	\$65.00	\$46.70
3	Truck Driver	Hour	<b>\$45.00</b>	\$68.00	\$45.59
4	Operator	Hour	<b>\$55.00</b>	\$72.00	\$57.82
5	Dump Truck	Hour	<b>\$105.00</b>	\$110.00	\$98.23
6	Backhoe	Hour	<b>\$40.00</b>	\$90.00	\$63.67
7	Loader	Hour	<b>\$70.00</b>	\$100.00	\$122.78
8	Hoe Ram	Hour	<b>\$130.00</b>	\$100.00	\$137.88
9	Pick-up Truck	Hour	<b>\$18.00</b>	\$35.00	\$23.36
10	Excavator	Hour	<b>\$135.00</b>	\$110.00	\$207.21
11	Skid Steer	Hour	<b>\$45.00</b>	\$75.00	\$55.29
12	Rosco Broom	Hour	<b>\$75.00</b>	\$65.00	\$47.43
13	Flat Bed Truck	Hour	<b>\$22.00</b>	\$95.00	\$23.36
14	Flowable Fill	C.Y.	<b>\$200.00</b>	\$175.00	\$120.00
15	Bedding Material	C.Y.	<b>\$40.00</b>	\$45.00	\$10.00
16	Rock Backfill	C.Y.	<b>\$50.00</b>	\$45.00	\$10.00
17	Sod Restoration	S.Y	<b>\$8.00</b>	\$15.00	\$7.00
18	Fencing Restoration	L.F.	<b>\$85.00</b>	\$45.00	\$75.00