

LOUISVILLE WATER COMPANY
 Bid 15-124 / Project 14430 / Transmission-Mellwood Avenue 30" Clean & Cement Lining Project
 Bid Opening Date: October 21, 2015
 (1) Base Bid Estimate: \$1,454,400 Prevailing Wage: YES

Awardee: MAC Construction & Excavating, Inc.

Buyer's Name: Terri Conner

Project Manager's Name: Andy Williams

BIDDERS		MAC Construction & Excavating, Inc.	Garney Companies
Lump Sum Base Bid:		\$1,587,569.00	\$1,590,500.00
Start / Complete Dates:		Begin the Work within 90 calendar days after the Company issues the Notice to Proceed and to complete the Work within 180 calendar days from the date the Work is started.	
Bid Signed:		Yes	Yes
Acknowledge Receipt of Addendum #1, #2 & #3:		Yes	Yes
Bid Bond Received:		Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes
Subcontractors proposed to perform Specialty Items of Work in the 12"-72" Cleaning & Cement Mortar Lining of Water Mains:		Mainlining Amerinca, LLC	Mainlining Amerinca, LLC
Supplementary Unit Pricing		Unit	
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00
3	Clean and Cement Line existing cast iron water main, complete		
	30-inch water main	L.F.	\$110.00
	36-inch water main	L.F.	\$111.00
4	Furnish and Install Internal Joint Seals, complete		
	30-inch water main	Each	\$900.00
	36-inch water main	Each	\$1,000.00
5	Furnish and Install 12" diameter ductile iron water main utilizing traditional trench installation techniques, complete		
	In pavement	L.F.	\$140.00
	In sidewalk	L.F.	\$140.00
6	Furnish and Install 30" diameter ductile iron water main utilizing traditional trench installation techniques, complete		
	In pavement	L.F.	\$300.00
7	Furnish and Install 30" diameter ductile iron water main (restrained joint) utilizing traditional trench installation techniques, complete		
	In pavement	L.F.	\$350.00
8	Furnish and Install 36" diameter ductile iron water main utilizing traditional trench installation techniques, complete		
	In pavement	L.F.	\$340.00
9	Furnish and Install 36" diameter ductile iron water main (restrained joint) utilizing traditional trench installation techniques, complete		
	In pavement	L.F.	\$390.00
10	Furnish and Install internal joint seal, complete		
	30-inch	Each	\$900.00
	36-inch	Each	\$1,000.00
11	Furnish and install TEMPORARY water service, complete		
	3/4-inch	L.F.	\$25.00
	1-inch	L.F.	\$30.00
	1-1/2 inch	L.F.	\$35.00
	2-inch	L.F.	\$40.00
12	Furnish and install SHORT water service adjustment (5/8" – 1"), complete		
	Relocate	Each	\$2,950.00
	Renew	Each	\$2,950.00
	Transfer	Each	\$2,750.00
	Discontinue	Each	\$750.00
13	Furnish and install LONG water service adjustment (5/8" – 1"), complete		
	Relocate	Each	\$3,750.00
	Renew	Each	\$3,750.00
	Transfer	Each	\$3,550.00
	Discontinue	Each	\$750.00
14	Furnish and Install Fire Hydrant Assembly, complete (FH to be supplied by LWC)		
	Short	Each	\$3,500.00
	Long	Each	\$5,000.00
15	Preconstruction valve inspection	Each	\$500.00
16	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$1,700.00
17	Repack bonnet gland and/or repair operating nut	Each	\$1,500.00
18	Replace existing valve with new valve (Valve Furnished by CONTRACTOR)		
	12"	Each	\$5,000.00
	30"	Each	\$38,000.00
	36"	Each	\$50,000.00
19	Furnish and Install new valve along new main		
	12"	Each	\$3,500.00
	30"	Each	\$30,000.00
	36"	Each	\$42,000.00
20	Additional cleaning and lining excavations required for bends, fittings, or obstructions not shown on PROJECT DRAWINGS	Each	\$37,000.00
21	Additional Fee or Deduction for Employing Hydraulic Method of Cleaning Existing Water Main	Lump Sum	
		(Per Addendum #3; Prices not required for this item)	(Per Addendum #3; Prices not required for this item)

LOUISVILLE WATER COMPANY
 Bid 15-124 / Project 14430 / Transmission-Mellwood Avenue 30" Clean & Cement Lining Project
 Bid Opening Date: October 21, 2015
 (1) Base Bid Estimate: \$1,454,400 Prevailing Wage: YES

Awardee: MAC Construction & Excavating, Inc.

Buyer's Name: Terri Conner

Project Manager's Name: Andy Williams

BIDDERS		MAC Construction & Excavating, Inc.	Garney Companies
Supplementary Unit Pricing used to determine compensation/credit for work items not listed above.			
These unit prices shall include all overhead, profit, fringe benefits, etc.			
	Unit		
1	Laborer	Hour	\$63.60
	Truck Driver	Hour	\$55.19
	Operator	Hour	\$40.00
		Hour	\$79.09
2	Dump Truck	Hour	\$69.56
	Backhoe	Hour	\$75.00
	Loader	Hour	\$35.00
	Hoe Ram	Hour	\$35.00
	Pick-up Truck	Hour	\$120.00
	Excavator	Hour	\$20.00
	Skid Steer	Hour	\$90.00
	Rosco Broom	Hour	\$35.00
	Flat Bed Truck	Hour	\$35.00
3	Flowable Fill	C.Y.	\$80.00
	Bedding Material	C.Y.	\$90.00
	Rock Backfill	C.Y.	\$30.00
4	Surface Asphalt	Ton	\$160.00
	Binder Asphalt	Ton	\$157.00
5	Sod Restoration	S.Y.	\$5.00
	Sidewalk Restoration	S.Y.	\$70.00
	Fencing Restoration	L.F.	\$25.00
			\$85.00
			\$30.00

Planholders that did not submit a bid: Flynn Brothers Contracting, Heitkamp, Inc., J. Fletcher Creamer & Son, Inc., Mainlining America, LLC, Municipal & Contractors Sealing Products Inc., Southern Pipeline Construction Co., Inc. (CWBE), and W. Walsh Company Inc.

(1) The contractors supplied material cost was left out of the contract based bid estimate provided to purchasing. Base bid estimated was changed from the reported \$1,157,700 to \$1,454,400.