

Bid 16-94/ Project 14314/ Kenwood Area Cured in Place Pipe Project (CIPP)  
 Base Bid Estimate: \$1,000,000 Prevailing Wage: YES  
 Bid Opening Date: May 18, 2016

Recommended Awardee:  
 Buyer's Name: Renee Fromme  
 Project Manager's Name: Eric Walls

BIDDERS		Fer-Pal Construction USA, LLC		MAC Construction & Exccavating Inc.	
<b>Lump Sum Bid</b>		<b>\$1,772,635.64</b>		\$1,889,318.00	
<b>Start / Complete Dates:</b>		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within <u>180</u> calendar days from the date the Work is started.			
<b>Bid Signed:</b>		<b>Yes</b>		Yes	
<b>Bid Bonds / GFE Documents attached</b>		<b>Yes</b>		Yes	
Supplementary Unit Prices		Unit			
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	CY	<b>\$60.00</b>	\$60.00	
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	CY	<b>\$125.00</b>	\$125.00	
3	Install CIPP inside existing 12" diameter water mains, complete	L.F.	<b>\$165.00</b>	\$300.00	
4	Install CIPP inside existing 8" diameter water mains, complete	L.F.	<b>\$155.00</b>	\$275.00	
5	Install CIPP inside existing 6" diameter water main, complete	L.F.	<b>\$145.00</b>	\$250.00	
6	Install CIPP inside existing 4" diameter water main, complete	L.F.	\$145.00	\$225.00	
7	Install 6" diameter PVC water main, complete (traditional trenching)				
	In Pavement	L.F.	<b>\$165.00</b>	\$140.00	
	In Lawn	L.F.	\$143.00	\$120.00	
8	Fire hydrant installation, complete	Each	<b>\$2,310.00</b>	\$2,000.00	
9	Renew domestic water service				
	5/8" - 1"	Each	<b>\$2,750.00</b>	\$2,300.00	
	1.5" - 2"	Each	<b>\$3,300.00</b>	\$2,800.00	
10	Transfer domestic water service				
	5/8" - 1"	Each	<b>\$2,200.00</b>	\$1,800.00	
	1.5" - 2"	Each	<b>\$2,750.00</b>	\$2,400.00	
11	Relocate domestic water service				
	5/8" - 1"	Each	<b>\$2,750.00</b>	\$2,300.00	
	1.5" - 2"	Each	<b>\$3,300.00</b>	\$2,800.00	
12	Discontinue domestic water service				
	5/8" - 1"	Each	<b>\$605.00</b>	\$500.00	
	1.5" - 2"	Each	<b>\$880.00</b>	\$750.00	
13	Service connections from meter to residential structures by licensed plumber				
	5/8" - 1"	L.F.	<b>\$49.50</b>	\$40.00	
	1.5" - 2"	L.F.	<b>\$55.00</b>	\$50.00	
14	Renew Fire Service				
	6"	Each	<b>\$9,350.00</b>	\$8,000.00	
	4"	Each	<b>\$7,150.00</b>	\$6,000.00	

Bid 16-94/ Project 14314/ Kenwood Area Cured in Place Pipe Project (CIPP)  
 Base Bid Estimate: \$1,000,000 Prevailing Wage: YES  
 Bid Opening Date: May 18, 2016

Recommended Awardee:  
 Buyer's Name: Renee Fromme  
 Project Manager's Name: Eric Walls

BIDDERS			Fer-Pal Construction USA, LLC	MAC Construction & Exccavating Inc.
		2" Each	<b>\$4,950.00</b>	\$4,000.00
15	Transfer Fire Service			
		6" Each	<b>\$5,830.00</b>	\$5,000.00
		4" Each	\$4,620.00	\$4,000.00
		2" Each	<b>\$3,520.00</b>	\$3,000.00
16	Concrete Restoration			
		Concrete S.F.	<b>\$14.30</b>	\$12.00
17	Pavement Restoration			
		Asphalt S.F.	<b>\$7.15</b>	\$6.00
18	Replace Driveway			
		Asphalt S.F.	<b>\$14.30</b>	\$6.00
		Concrete S.F.	<b>\$7.15</b>	\$12.00
19	Replace existing valve with new valve			
		4" - 8" Each	<b>\$2,970.00</b>	\$2,500.00
		12" - 16" Each	<b>\$3,520.00</b>	\$3,000.00
20	Preconstruction Valve Inspection		<b>\$605.00</b>	\$500.00
21	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	<b>\$3,520.00</b>	\$3,000.00
22	Exchange Meter (5/8" - 1"), complete	Each	<b>\$605.00</b>	\$500.00
23	Exchange Meter (1 1/2" - 2"). Complete	Each	<b>\$605.00</b>	\$500.00