

LOUISVILLE WATER COMPANY

Bid 16-97 / Project 14567 / Preston Highway Water Main Replacements

Bid Opening Date: May 25, 2016

Base Bid Estimate: \$1,062,000 Prevailing Wage: Yes

Awardee: Pace Contracting, LLC

Buyer's Name: Robin Heitz

Project Manager's Name: Mike Meyer

BIDDERS		Pace Contracting, LLC	MAC Construction & Excavating, Inc.
Lump Sum Base Bid:		\$1,070,000.00	\$1,186,000.00
Start / Complete Dates:		Begin the Work within <u>30</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>270</u> calendar days	
Bid Signed:		Yes	Yes
Bid Bond Received:		Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes
Supplementary Unit Prices		Unit	
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00
2	Install 16" Pressure Class 350 ductile iron pipe, complete		
	In pavement	L.F.	\$200.00
	In lawn	L.F.	\$80.00
3	Install 12" Pressure Class 350 ductile iron pipe, complete		
	In pavement	L.F.	\$190.00
	In lawn	L.F.	\$70.00
4	Install 8" Pressure Class 350 ductile iron pipe, complete		
	In pavement	L.F.	\$180.00
	In lawn	L.F.	\$60.00
5	Install 6" Pressure Class 350 ductile iron pipe, complete		
	In pavement	L.F.	\$150.00
	In lawn	L.F.	\$50.00
6	Install 4" Pressure Class 350 ductile iron pipe, complete		
	In pavement	L.F.	\$150.00
	In lawn	L.F.	\$50.00
7	Install 12" PVC, complete		
	In pavement	L.F.	\$130.00
	In lawn	L.F.	\$50.00
8	Install 8" PVC, complete		
	In pavement	L.F.	\$125.00
	In lawn	L.F.	\$40.00
9	Install 6" PVC, complete		
	In pavement	L.F.	\$116.00
	In lawn	L.F.	\$30.00
10	Install 4" PVC, complete		
	In pavement	L.F.	\$116.00
	In lawn	L.F.	\$30.00
11	Fire hydrant installation (short), complete	each	\$2,500.00
12	Fire hydrant installation (long), complete	each	\$7,000.00
13	Short water service adjustment (3/4" - 1"), complete		
	Relocate	each	\$1,000.00
	Renew	each	\$750.00
	Transfer	each	\$750.00
	Discontinue	each	\$300.00
	Excavate at Property Connection only	each	\$300.00
14	Long water service adjustment (3/4" - 1"), complete		
	Relocate	each	\$4,000.00
	Renew	each	\$4,000.00
	Transfer	each	\$4,000.00
	Discontinue	each	\$300.00
	Excavate at Property Connection only	each	\$300.00
15	Short water service adjustment (1 1/2" - 3"), complete		
	Relocate	each	\$1,000.00
	Renew	each	\$1,000.00
	Transfer	each	\$1,000.00
	Discontinue	each	\$500.00
	Excavate at Property Connection only	each	\$500.00
16	Long water service adjustment (1 1/2" - 3"), complete		
	Relocate	each	\$10,000.00
	Renew	each	\$5,000.00
	Transfer	each	\$5,000.00
	Discontinue	each	\$500.00
	Excavate at Property Connection only	each	\$500.00
17	Milling & Paving - Asphalt	s.y.	\$25.00
18	Concrete Sidewalk	s.y.	\$75.00

Planholders that did not submit a bid: Basham Construction, Flynn Brothers Contracting, and TSI Construction.