

LOUISVILLE WATER COMPANY
Bid 18-11 / Project 15257 / Farmington Avenue Water Main Replacement Project

Bid Opening Date: 2/7/2018

Base Bid Estimate: \$450,000

Awardee: Excel Excavating, Inc.

Buyer's Name: Terri Conner

Project Manager's Name: Eric Walls

BIDDERS		Excel Excavating, Inc.	TSI Construction Inc.	MAC Construction & Excavating, Inc.	Flynn Brothers Contracting, Inc.	Basham Construction & Rental Co., Inc.	C Squared, Inc.	Clearly Construction Inc.
Lump Sum Base Bid:		\$315,000.00	\$391,000.00	\$396,000.00	\$422,522.00	\$454,000.00	\$585,700.00	\$596,018.00
Start / Complete Dates:		Begin the Work within <u>30</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>210</u> calendar days from the date the Work is started.						
Bid Signed:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Acknowledge Receipt of Addendum #1, #2 & #3:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes	Yes	Yes
Supplementary Unit Pricing		Unit						
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
3	Install 12" diameter P.V.C. water main, complete (traditional trenching)							
	In pavement.	L.F.	\$135.00	\$150.00	\$140.00	\$150.00	\$100.00	\$175.00
	In lawn.	L.F.	\$125.00	\$130.00	\$120.00	\$125.00	\$90.00	\$100.00
4	Install 12" diameter ductile iron water main, complete (traditional trenching)							
	In pavement.	L.F.	\$135.00	\$150.00	\$140.00	\$150.00	\$105.00	\$185.00
	In lawn.	L.F.	\$125.00	\$130.00	\$120.00	\$125.00	\$95.00	\$110.00
5	Install 8" diameter P.V.C. water main, complete (traditional trenching)							
	In pavement.	L.F.	\$120.00	\$130.00	\$120.00	\$140.00	\$95.00	\$165.00
	In lawn.	L.F.	\$100.00	\$100.00	\$100.00	\$125.00	\$85.00	\$90.00
6	Install 8" diameter ductile iron water main, complete (traditional trenching)							
	In pavement.	L.F.	\$120.00	\$130.00	\$120.00	\$140.00	\$100.00	\$165.00
	In lawn.	L.F.	\$100.00	\$100.00	\$100.00	\$125.00	\$90.00	\$90.00
7	Install 6" diameter P.V.C. water main, complete (traditional trenching)							
	In pavement.	L.F.	\$115.00	\$125.00	\$100.00	\$140.00	\$95.00	\$160.00
	In lawn.	L.F.	\$95.00	\$95.00	\$80.00	\$125.00	\$85.00	\$85.00
8	Install 6" diameter ductile iron water main, complete (traditional trenching)							
	In pavement.	L.F.	\$115.00	\$125.00	\$100.00	\$140.00	\$100.00	\$160.00
	In lawn.	L.F.	\$95.00	\$95.00	\$80.00	\$125.00	\$90.00	\$85.00
9	Install 4" diameter ductile iron water main, complete (traditional trenching)							
	In pavement.	L.F.	\$90.00	\$110.00	\$80.00	\$135.00	\$100.00	\$160.00
	In lawn.	L.F.	\$75.00	\$90.00	\$60.00	\$120.00	\$90.00	\$85.00
10	Install 4" diameter P.V.C. water main, complete (traditional trenching)							
	In pavement.	L.F.	\$90.00	\$110.00	\$80.00	\$135.00	\$95.00	\$160.00
	In lawn.	L.F.	\$75.00	\$90.00	\$60.00	\$120.00	\$85.00	\$85.00
11	Supply and Install 12" tie in	each	\$7,500.00	\$10,000.00	\$8,000.00	\$7,000.00	\$10,000.00	\$5,000.00
12	Supply and Install 8" tie in	each	\$7,000.00	\$9,000.00	\$7,000.00	\$6,000.00	\$4,500.00	\$6,459.00
13	Supply and Install 6" and smaller tie in	each	\$6,000.00	\$8,000.00	\$6,000.00	\$5,000.00	\$8,000.00	\$4,200.00

LOUISVILLE WATER COMPANY
Bid 18-11 / Project 15257 / Farmington Avenue Water Main Replacement Project

Bid Opening Date: 2/7/2018

Base Bid Estimate: \$450,000

Awardee: Excel Excavating, Inc.

Buyer's Name: Terri Conner

Project Manager's Name: Eric Walls

BIDDERS		Excel Excavating, Inc.	TSI Construction Inc.	MAC Construction & Excavating, Inc.	Flynn Brothers Contracting, Inc.	Basham Construction & Rental Co., Inc.	C Squared, Inc.	Cleary Construction Inc.	
14	Fire hydrant installation, complete	each	\$1,400.00	\$2,500.00	\$2,000.00	\$2,500.00	\$2,000.00	\$4,500.00	\$2,153.00
15	Renew domestic water service								
	5/8" - 1".....	each	\$2,500.00	\$2,500.00	\$2,200.00	\$1,800.00	\$1,000.00	\$2,200.00	\$1,292.00
	1.5" - 2".....	each	\$2,500.00	\$2,700.00	\$2,700.00	\$2,000.00	\$1,500.00	\$3,000.00	\$1,615.00
16	Transfer domestic water service								
	5/8" - 1".....	each	\$2,000.00	\$1,700.00	\$1,700.00	\$1,000.00	\$800.00	\$2,000.00	\$1,185.00
	1.5" - 2".....	each	\$2,000.00	\$2,200.00	\$2,200.00	\$1,500.00	\$900.00	\$2,700.00	\$1,507.00
17	Relocate domestic water service								
	5/8" - 1".....	each	\$2,500.00	\$2,500.00	\$2,200.00	\$1,200.00	\$1,500.00	\$2,800.00	\$2,153.00
	1.5" - 2".....	each	\$2,500.00	\$2,700.00	\$2,700.00	\$1,700.00	\$2,000.00	\$3,600.00	\$3,230.00
18	Discontinue domestic water service								
	5/8" - 1".....	each	\$850.00	\$1,000.00	\$500.00	\$500.00	\$700.00	\$500.00	\$646.00
	1.5" - 2".....	each	\$850.00	\$1,500.00	\$750.00	\$500.00	\$800.00	\$750.00	\$862.00
19	Service connections from meter to residential structures by licensed plumber								
	5/8" - 1".....	L.F.	\$45.00	\$40.00	\$40.00	\$50.00	\$35.00	\$35.00	\$1,615.00
	1.5" - 2".....	L.F.	\$50.00	\$50.00	\$50.00	\$50.00	\$45.00	\$45.00	\$2,153.00
20	Renew fire service								
	6".....	each	\$6,500.00	\$8,000.00	\$8,000.00	\$5,000.00	\$4,000.00	\$6,500.00	\$4,306.00
	4".....	each	\$5,500.00	\$6,000.00	\$6,000.00	\$4,000.00	\$3,500.00	\$6,000.00	\$3,768.00
	2".....	each	\$4,500.00	\$4,000.00	\$4,000.00	\$3,000.00	\$3,000.00	\$5,000.00	\$3,230.00
21	Transfer fire service								
	6".....	each	\$6,500.00	\$5,000.00	\$5,000.00	\$4,000.00	\$3,000.00	\$6,000.00	\$3,768.00
	4".....	each	\$5,200.00	\$4,000.00	\$4,000.00	\$3,000.00	\$2,500.00	\$5,500.00	\$3,230.00
	2".....	each	\$3,500.00	\$3,000.00	\$3,000.00	\$2,000.00	\$2,000.00	\$4,500.00	\$2,692.00
22	Concrete Restoration								
	Concrete.....	S.F.	\$14.00	\$12.00	\$12.00	\$12.00	\$8.00	\$11.00	\$19.40
23	Pavement Restoration								
	Asphalt.....	S.F.	\$12.00	\$6.00	\$5.00	\$7.00	\$6.00	\$8.00	\$15.10
24	Replace driveway								
	Asphalt.....	S.F.	\$15.00	\$6.00	\$6.00	\$7.00	\$6.00	\$12.00	\$14.00
	Concrete.....	S.F.	\$18.00	\$12.00	\$12.00	\$12.00	\$8.00	\$15.00	\$17.30
25	Replace existing valve with new valve								
	4" - 8".....	each	\$2,700.00	\$3,500.00	\$2,500.00	\$2,500.00	\$4,000.00	\$2,000.00	\$3,230.00
	12"-16".....	each	\$3,800.00	\$7,000.00	\$5,000.00	\$5,000.00	\$6,000.00	\$5,000.00	\$8,612.00
26	Preconstruction Valve Inspection	each	\$450.00	\$1,500.00	\$500.00	\$500.00	\$100.00	\$200.00	\$2,153.00
27	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	each	\$3,000.00	\$3,000.00	\$3,000.00	\$2,000.00	\$2,500.00	\$1,000.00	\$3,230.00
28	Exchange Meter (5/8" - 1"), complete	each	\$500.00	\$400.00	\$500.00	\$300.00	\$100.00	\$400.00	\$2,153.00
29	Exchange Meter (1 1/2" - 2"), complete	each	\$500.00	\$400.00	\$500.00	\$300.00	\$200.00	\$800.00	\$3,230.00

Planholders that did not submit a bid: Infrastructure Systems, Martin Contracting Inc., Sang Corporation, T&C Contracting Inc., and Tom Brown Construction