

Louisville Water Company
Bid 18-55 / Inspection, Maintenance and Repair of Elevators at Louisville Water Company
Bid Opening Date: April 18, 2018
Initial Contract Term: May 15, 2018 thru May 14, 2019

Awardee: DC Elevator

Buyer: Terri Conner

Project Manager: James Mok

Project Estimate: \$25,000			Bidders							
			DC Elevator		Abell Elevator International, Inc.		Executive Elevator (CMBE)		Madden Elevator Company (1)	
Bid Signed:			Yes		Yes		Yes		No	
Acknowledge receipt of Addendums #1,#2 & #3:			Yes		Yes		Yes		No	
Facility #	Facility	Previous Quarterly Cost	Quarterly Cost	Annual Cost	Quarterly Cost	Annual Cost	Quarterly Cost	Annual Cost	Quarterly Cost	Annual Cost
1	John L. Huber Building (Corporate Headquarters)	\$959.98	\$880.00	\$3,520.00	\$960.00	\$3,840.00	\$1,245.00	\$4,980.00	\$1,500.00	\$6,000.00
2	Allmond Avenue Distribution Center	\$706.80	\$660.00	\$2,640.00	\$707.00	\$2,828.00	\$934.00	\$3,736.00	\$1,125.00	\$4,500.00
3	B. E. Payne Plant	\$580.21	\$700.00	\$2,800.00	\$580.00	\$2,320.00	\$623.00	\$2,492.00	\$1,200.00	\$4,800.00
4	Crescent Hill Water Treatment Plant	\$896.69	\$815.00	\$3,260.00	\$897.00	\$3,588.00	\$934.00	\$3,736.00	\$1,800.00	\$7,200.00
5	Zorn Pumping Station	\$896.69	\$790.00	\$3,160.00	\$897.00	\$3,588.00	\$934.00	\$3,736.00	\$1,800.00	\$7,200.00
Total Annual Lump Sum Base Bid For All Facilities:			\$15,380.00		\$16,164.00		\$18,680.00		\$29,700.00	
Regular Time (Hourly Rate)										
	Lead Technician	\$105.49	\$90.00		\$120.00		\$135.00		\$150.00	
	Technician	\$94.95	\$90.00		\$110.00		\$135.00		\$150.00	
	Laborer	\$42.20	\$90.00		\$45.00		\$65.00		\$75.00	
Over Time (Hourly Rate)										
	Lead Technician	\$158.24	\$110.00		\$180.00		\$195.00		\$225.00	
	Technician	\$147.69	\$110.00		\$165.00		\$195.00		\$225.00	
	Laborer	\$63.29	\$110.00		\$67.50		\$135.00		\$112.50	
Percentage Mark up or Mark down from list price:			10% Mark-Up		5% Mark-Up		25% Mark-Up		20% Mark-Up	

Planholders not submitting a bid: Kone, Inc., Murphy Elevator, and Thyssenkrupp Elevator

(1) Bid disqualified; deemed non-responsive. Bidder did not sign the bid and did not acknowledge receipt of Addendum #2 & #3. Did not effect outcome of bid.