

LOUISVILLE WATER COMPANY  
 Bid 15-10 / Project 14318 / Outer Loop Area Water Main Replacement Project  
 Bid Opening Date: 3/4/15  
 Base Bid Estimate: \$990,000 Prevailing Wage: YES

**Awardee: T & C Contracting, Inc.**

Buyer's Name: Terri Conner  
 Project Manager's Name: Eric Walls

BIDDERS		T & C Contracting, Inc.	Flynn Brothers Contracting Inc.	MAC Construction and Excavating, Inc.	Pace Contracting, LLC	
<b>Lump Sum Base Bid:</b>		<b>\$969,400.00</b>	\$1,376,000.00	\$1,394,000.00	\$1,800,000.00	
<b>Start / Complete Dates:</b>		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 210 calendar days from the date the Work is started.				
<b>Bid Signed:</b>		Yes	Yes	Yes	Yes	
<b>Bid Bond Received:</b>		Yes	Yes	Yes	Yes	
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes	Yes	Yes	
Supplementary Unit Pricing		Unit				
1	Rock excavation by means of blasting (\$60 per cubic yard, maximum. The Company shall pay a maximum of \$60.00 per cubic yard of rock removed by means of blasting.)	C.Y.	\$60.00	\$60.00	\$60.00	\$60.00
2	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00
3	Install 12" diameter P.V.C. water main, complete (traditional trenching)					
	In pavement. . . . .	L.F.	\$130.00	\$200.00	\$140.00	\$125.00
	In lawn. . . . .	L.F.	\$110.00	\$175.00	\$120.00	\$80.00
4	Install 12" diameter ductile iron water main, complete (traditional trenching)					
	In pavement. . . . .	L.F.	\$100.00	\$200.00	\$140.00	\$125.00
	In lawn. . . . .	L.F.	\$75.00	\$175.00	\$120.00	\$80.00
5	Install 8" diameter P.V.C. water main, complete (traditional trenching)					
	In pavement. . . . .	L.F.	\$120.00	\$125.00	\$120.00	\$115.00
	In lawn. . . . .	L.F.	\$100.00	\$100.00	\$100.00	\$70.00
6	Install 8" diameter ductile iron water main, complete (traditional trenching)					
	In pavement. . . . .	L.F.	\$120.00	\$125.00	\$120.00	\$115.00
	In lawn. . . . .	L.F.	\$100.00	\$100.00	\$100.00	\$70.00
7	Install 6" diameter P.V.C. water main, complete (traditional trenching)					
	In pavement. . . . .	L.F.	\$65.00	\$125.00	\$115.00	\$110.00
	In lawn. . . . .	L.F.	\$40.00	\$100.00	\$95.00	\$60.00
8	Install 6" diameter ductile iron water main, complete (traditional trenching)					
	In pavement. . . . .	L.F.	\$90.00	\$125.00	\$115.00	\$110.00
	In lawn. . . . .	L.F.	\$70.00	\$100.00	\$95.00	\$60.00
9	Install 4" diameter ductile iron water main, complete (traditional trenching)					
	In pavement. . . . .	L.F.	\$100.00	\$125.00	\$100.00	\$110.00
	In lawn. . . . .	L.F.	\$80.00	\$100.00	\$80.00	\$60.00
10	Install 4" diameter P.V.C. water main, complete (traditional trenching)					
	In pavement. . . . .	L.F.	\$70.00	\$125.00	\$100.00	\$110.00
	In lawn. . . . .	L.F.	\$38.00	\$100.00	\$80.00	\$60.00
11	Supply and Install 12" tie in	Each	\$6,000.00	\$7,000.00	\$8,000.00	\$5,000.00
12	Supply and Install 8" tie in	Each	\$6,000.00	\$6,000.00	\$7,000.00	\$4,000.00
13	Supply and Install 6" and smaller tie in	Each	\$4,500.00	\$6,000.00	\$6,000.00	\$3,500.00
14	Fire hydrant installation, complete	Each	\$1,300.00	\$1,500.00	\$1,525.00	\$3,000.00
15	Renew domestic water service					
	5/8" - 1". . . . .	Each	\$1,200.00	\$1,500.00	\$1,800.00	\$1,000.00
	1.5" - 2". . . . .	Each	\$1,800.00	\$1,500.00	\$2,500.00	\$1,500.00
16	Transfer domestic water service					
	5/8" - 1". . . . .	Each	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00
	1.5" - 2". . . . .	Each	\$1,500.00	\$1,000.00	\$2,000.00	\$2,000.00
17	Relocate domestic water service					
	5/8" - 1". . . . .	Each	\$1,000.00	\$1,500.00	\$1,800.00	\$2,000.00
	1.5" - 2". . . . .	Each	\$1,500.00	\$1,500.00	\$2,500.00	\$2,500.00
18	Discontinue domestic water service					
	5/8" - 1". . . . .	L.F.	\$500.00	\$500.00	\$500.00	\$500.00
	1.5" - 2". . . . .	L.F.	\$700.00	\$500.00	\$750.00	\$750.00
19	Service connections from meter to residential structures by licensed plumber					
	5/8" - 1". . . . .	L.F.	\$40.00	\$50.00	\$40.00	\$50.00
	1.5" - 2". . . . .	L.F.	\$50.00	\$50.00	\$50.00	\$100.00
20	Renew fire service					
	6". . . . .	Each	\$5,000.00	\$5,000.00	\$6,000.00	\$5,000.00
	4". . . . .	Each	\$4,000.00	\$4,000.00	\$5,000.00	\$4,000.00
	2". . . . .	Each	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
21	Transfer fire service					
	6". . . . .	Each	\$4,000.00	\$4,000.00	\$4,500.00	\$3,000.00
	4". . . . .	Each	\$3,000.00	\$3,000.00	\$3,500.00	\$2,000.00
	2". . . . .	Each	\$2,000.00	\$2,000.00	\$2,500.00	\$1,500.00
22	Concrete Restoration					
	Concrete. . . . .	S.F.	\$14.00	\$10.00	\$10.00	\$10.00
23	Pavement Restoration					
	Asphalt. . . . .	S.F.	\$6.00	\$7.00	\$6.00	\$6.00
24	Replace driveway					
	Asphalt. . . . .	S.F.	\$8.00	\$7.00	\$6.00	\$6.00
	Concrete. . . . .	S.F.	\$11.00	\$10.00	\$10.00	\$10.00
25	Replace existing valve with new valve					
	4" - 8"	Each	\$2,500.00	\$2,500.00	\$2,500.00	\$2,000.00
	12"-16"	Each	\$4,000.00	\$5,000.00	\$5,000.00	\$4,000.00
26	Preconstruction Valve Inspection	Each	\$300.00	\$500.00	\$500.00	\$300.00
27	Valve excavation and backfill (including backfill, compaction, and pavement restoration)	Each	\$2,000.00	\$1,500.00	\$1,700.00	\$3,500.00
28	Exchange Meter (5/8" - 1"), complete	Each	\$250.00	\$300.00	\$500.00	\$1,000.00
29	Exchange Meter (1 1/2" - 2"), complete	Each	\$250.00	\$300.00	\$600.00	\$2,000.00

Planholders that did not submit a bid: Basham Construction, Scott and Ritter Inc., Southern Pipeline Construction Company (CWBE) and TSI Paving (CWBE)