

LOUISVILLE WATER COMPANY
 Bid 15-12 / Project 14311 / Haldeman Avenue Water Main Replacement
 Bid Opening Date: 4/8/15
 Base Bid Estimate: \$180,000 Prevailing Wage: NO

Awardee: Flynn Brothers Contracting Inc.
 Buyer's Name: Robin Heltz
 Project Manager's Name: Jamie Long

| BIDDERS | | Flynn Brothers Contracting Inc. |
|--|------|--|
| Lump Sum Base Bid: | | \$254,244.00 |
| Start / Complete Dates: | | Begin the Work within 60 calendar days after the Company issues the Notice to Proceed and to complete the Work within 120 calendar days from the date the Work is started. |
| Bid Signed: | | Yes |
| Good Faith Effort Documents Submitted: | | Yes |
| Supplementary Unit Pricing | Unit | |
| 1 Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.) | C.Y. | \$125.00 |
| 2 Install 8" Pressure Class 350 ductile iron pipe (non-restrained joint), complete: | | |
| In Pavement | L.F. | \$71.00 |
| In Lawn | L.F. | \$50.00 |
| 3 Fire hydrant installation (short), complete | each | \$1,200.00 |
| 4 Fire hydrant installation (long), complete | each | \$4,000.00 |
| 5 Short water service adjustment (5/8" - 3/4"), complete: | | |
| Relocate | each | \$1,000.00 |
| Renew | each | \$1,000.00 |
| Transfer | each | \$800.00 |
| Discontinue | each | \$250.00 |
| Excavate at Property Connection only | each | \$500.00 |
| 6 Long water service adjustment (5/8" - 3/4"), complete: | | |
| Relocate | each | \$2,200.00 |
| Renew | each | \$2,200.00 |
| Transfer | each | \$1,500.00 |
| Discontinue | each | \$300.00 |
| Excavate at Property Connection only | each | \$500.00 |
| 7 Short water service adjustment (1" - 1 1/2"), complete: | | |
| Relocate | each | \$1,850.00 |
| Renew | each | \$1,850.00 |
| Transfer | each | \$900.00 |
| Discontinue | each | \$400.00 |
| Excavate at Property Connection only | each | \$500.00 |
| 8 Long water service adjustment (1" - 1 1/2"), complete: | | |
| Relocate | each | \$2,500.00 |
| Renew | each | \$2,500.00 |
| Transfer | each | \$1,200.00 |
| Discontinue | each | \$400.00 |
| Excavate at Property Connection only | each | \$500.00 |
| 9 Short water service adjustment (2"), complete: | | |
| Relocate | each | \$1,850.00 |
| Renew | each | \$1,850.00 |
| Transfer | each | \$1,000.00 |
| Discontinue | each | \$500.00 |
| Excavate at Property Connection only | each | \$500.00 |
| 10 Long water service adjustment (2"), complete: | | |
| Relocate | each | \$2,600.00 |
| Renew | each | \$2,600.00 |
| Transfer | each | \$1,350.00 |
| Discontinue | each | \$500.00 |
| Excavate at Property Connection only | each | \$500.00 |
| 11 Short water service adjustment (3" - 4"), complete: | | |
| Relocate | each | \$4,500.00 |
| Renew | each | \$4,500.00 |
| Transfer | each | \$1,200.00 |
| Discontinue | each | \$600.00 |
| Excavate at Property Connection only | each | \$1,000.00 |
| 12 Long water service adjustment (3" - 4"), complete: | | |
| Relocate | each | \$6,500.00 |
| Renew | each | \$6,500.00 |
| Transfer | each | \$6,000.00 |
| Discontinue | each | \$1,000.00 |
| Excavate at Property Connection only | each | \$1,000.00 |
| 13 Meter exchange: | | |
| 5/8" - 3/4" | each | \$150.00 |
| 1" - 1 1/2" | each | \$250.00 |
| 2" | each | \$275.00 |
| 4" | each | \$600.00 |
| 14 Replace existing valve with new valve: | | |
| 8" | each | \$2,500.00 |
| 12" | each | \$3,500.00 |
| 15 Install new valve along water main: | | |
| 8" | each | \$2,000.00 |
| 16 Milling | s.y. | \$7.00 |
| 17 Paving - Asphalt | s.y. | \$18.00 |
| 18 Milling & Paving - Asphalt | s.y. | \$250.00 |
| 19 Concrete Sidewalk (shall match existing) | s.y. | \$65.00 |
| 20 Limestone curb replacement | L.F. | \$2,736.00 |
| 21 Mobilization | each | \$2,500.00 |
| 22 De-mobilization | each | \$2,500.00 |
| 23 Install 12" concrete cap | s.f. | \$90.00 |
| 24 Historic Brick Paver Removal | s.f. | \$35.00 |
| 25 Historic Brick Paver Installation | each | \$60.00 |

Planholders that did not submit a bid: C Squared, Dan Cristiani Excavating Co. Inc., Debbie Sutherland Excavating (CWBE), Tom Brown Construction, and TSI Paving (CWBE).