

LOUISVILLE WATER COMPANY
Bid 17-06 / Project 14648 / Hudson Lane Water Main Replacement
Bid Opening Date: 2/22/17
Base Bid Estimate: \$160,000

Awardee: Flynn Brothers Contracting, Inc.
Buyer's Name: Robin Heitz
Project Manager's Name: Jamie Long

BIDDERS		Flynn Brothers Contracting, Inc.	Dan Cristiani Excavating Co., Inc.	Tom Brown Construction	TSI Construction Inc.	Basham Construction & Rental Co., Inc.
Lump Sum Base Bid:		\$78,780.00	\$99,847.00	\$119,500.00	\$170,000.00	\$183,000.00
Start / Complete Dates:		Begin the Work within 30 calendar days after the Company issues the Notice to Proceed and to complete the Work within 120 calendar days from the date the Work is started.				
Bid Signed:		Yes	Yes	Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes
Supplementary Unit Pricing		Unit				
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00
2	Install 6" Pressure Class 350 ductile iron pipe (non-restrained)					
	In Pavement	L.F.	\$135.00	\$70.00	\$60.00	\$120.00
	In Lawn	L.F.	\$125.00	\$60.00	\$45.00	\$80.00
3	Install 6" PVC, complete:					
	In Pavement	L.F.	\$135.00	\$60.00	\$50.00	\$120.00
	In Lawn	L.F.	\$125.00	\$50.00	\$35.00	\$80.00
4	Fire hydrant installation (short), complete	each	\$2,500.00	\$2,500.00	\$750.00	\$3,500.00
5	Fire hydrant installation (long), complete	each	\$4,000.00	\$3,500.00	\$1,200.00	\$4,500.00
6	Short water service adjustment (5/8"- 3/4"), complete:					
	Relocate	each	\$1,200.00	\$1,000.00	\$1,200.00	\$1,200.00
	Renew	each	\$1,200.00	\$1,000.00	\$1,000.00	\$1,000.00
	Transfer	each	\$800.00	\$750.00	\$450.00	\$700.00
	Discontinue	each	\$500.00	\$250.00	\$300.00	\$500.00
	Excavate at Property Connection only	each	\$450.00	\$500.00	\$500.00	\$500.00
7	Long water service adjustment (5/8"- 3/4"), complete:					
	Relocate	each	\$2,300.00	\$1,500.00	\$1,500.00	\$3,500.00
	Renew	each	\$2,300.00	\$1,500.00	\$1,200.00	\$3,500.00
	Transfer	each	\$2,000.00	\$1,000.00	\$450.00	\$2,000.00
	Discontinue	each	\$500.00	\$250.00	\$300.00	\$700.00
	Excavate at Property Connection only	each	\$450.00	\$500.00	\$500.00	\$500.00
8	Meter exchange: 5/8" - 3/4"	each	\$150.00	\$75.00	\$50.00	\$300.00
9	Replace existing valve with new valve: 6"	each	\$2,600.00	\$2,500.00	\$2,000.00	\$3,500.00
#	Install new valve along water main: 6"	each	\$1,600.00	\$1,500.00	\$750.00	\$800.00
#	Milling	s.y.	\$8.00	\$18.00	\$4.80	\$6.00
#	Paving - Asphalt	s.y.	\$14.00	\$25.00	\$12.00	\$20.00
#	Milling & Paving - Asphalt	s.y.	\$22.00	\$43.00	\$16.80	\$26.00
#	Concrete Sidewalk	s.y.	\$70.00	\$65.00	\$81.00	\$80.00
#	Mobilization	each	\$1,500.00	\$3,500.00	\$7,170.00	\$3,500.00
#	De-mobilization	each	\$1,500.00	\$3,500.00	\$2,390.00	\$3,500.00
#	Install Erosion Control Fabric	s.y.	\$3.50	\$3.00	\$2.75	\$4.50
#	Install 12" concrete cap	s.f.	\$7.50	\$90.00	\$7.00	\$12.00

Planholders that did not submit a bid: C Squared Inc. and MAC Construction and Excavating Inc.