

**LOUISVILLE WATER COMPANY**  
**Bid 18-63 / Project 15261 / Forest Park Drive Water Main Replacement**  
**Bid Opening Date: May 16, 2018**  
**Base Bid Estimate: \$903,000**

**Awardee: Garney Companies, Inc.**

**Buyer's Name:** Robin Heitz  
**Project Manager's Name:** Jamie Long

<b>BIDDERS</b>		<b>Garney Companies, Inc.</b>	Flynn Brothers Contracting, Inc.	MAC Construction & Excavating, Inc.	Basham Construction and Rental Co., Inc.	
<b>Lump Sum Base Bid:</b>		<b>\$567,567.00</b>	\$914,834.95	\$975,838.00	\$1,102,000.00	
<b>Start / Complete Dates:</b>		Begin the Work within 30 calendar days after the Company issues the Notice to Proceed and to complete the Work within 210 calendar days				
<b>Acknowledge Receipt of Addendum #1:</b>		Yes	Yes	Yes	Yes	
<b>Bid Signed:</b>		Yes	Yes	Yes	Yes	
<b>Bid Bond Submitted:</b>		Yes	Yes	Yes	Yes	
<b>Good Faith Effort Documents Submitted:</b>		Yes	Yes	Yes	Yes	
<b>Supplementary Unit Pricing</b>		<b>Unit</b>				
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00
2	Install 6" Pressure Class 350 ductile iron pipe (non-restrained)					
	In Pavement	L.F.	\$130.00	\$130.00	\$100.00	\$130.00
	In Lawn	L.F.	\$100.00	\$100.00	\$80.00	\$100.00
3	Install 6" PVC, complete:					
	In Pavement	L.F.	\$130.00	\$125.00	\$100.00	\$130.00
	In Lawn	L.F.	\$100.00	\$95.00	\$80.00	\$100.00
4	Fire hydrant installation (short), complete	each	\$2,000.00	\$2,000.00	\$2,000.00	\$3,000.00
5	Fire hydrant installation (long), complete	each	\$3,000.00	\$6,800.00	\$4,000.00	\$6,000.00
6	Short water service adjustment (5/8" - 3/4"), complete:					
	Relocate	each	\$2,250.00	\$2,000.00	\$2,200.00	\$1,600.00
	Renew	each	\$2,250.00	\$2,000.00	\$2,200.00	\$1,500.00
	Transfer	each	\$1,750.00	\$2,000.00	\$1,700.00	\$1,400.00
	Discontinue	each	\$1,000.00	\$800.00	\$500.00	\$1,000.00
	Excavate at Property Connection only	each	\$500.00	\$525.00	\$2,000.00	\$100.00
7	Long water service adjustment (5/8" - 3/4"), complete:					
	Relocate	each	\$3,000.00	\$3,000.00	\$2,700.00	\$2,100.00
	Renew	each	\$3,000.00	\$3,000.00	\$2,700.00	\$2,000.00
	Transfer	each	\$2,500.00	\$3,000.00	\$1,700.00	\$1,900.00
	Discontinue	each	\$1,000.00	\$800.00	\$500.00	\$1,000.00
	Excavate at Property Connection only	each	\$500.00	\$525.00	\$2,000.00	\$100.00
8	Meter exchange:					
	5/8" - 3/4"	each	\$250.00	\$300.00	\$500.00	\$100.00
9	Replace existing valve with new valve:					
	6"	each	\$4,000.00	\$2,500.00	\$2,500.00	\$4,500.00
#	Install new valve along water main:					
	6"	each	\$2,000.00	\$1,250.00	\$2,500.00	\$4,500.00
#	Milling	s.y.	\$10.00	\$5.00	\$8.00	\$15.00
#	Paving - Asphalt	s.y.	\$20.00	\$12.00	\$12.00	\$20.00
#	Milling & Paving - Asphalt	s.y.	\$30.00	\$17.00	\$20.00	\$35.00
#	Concrete Sidewalk	s.y.	\$100.00	\$100.00	\$72.00	\$90.00
#	Mobilization	each	\$15,000.00	\$30,000.00	\$5,000.00	\$5,000.00
#	De-mobilization	each	\$15,000.00	\$30,000.00	\$5,000.00	\$5,000.00
#	Install Erosion Control Fabric	s.y.	\$2.00	\$2.50	\$2.05	\$5.00
#	Install 12" concrete cap	s.f.	\$20.00	\$9.50	\$6.75	\$10.00

Planholders that did not submit a bid: C-Squared Inc., Excel Excavating, and TSI Construction.