

LOUISVILLE WATER COMPANY
Bid 19-05 / Project 15461 / Northwest Jefferson County Area LSR

Bid Opening Date: 02/06/2019

Base Bid Estimate: \$ 865,200

Buyer's Name: Renee Fromme

Project Manager's Name: Jamie Long

BIDDERS		Seven Seas Construction (MBE)	Basham Construction & Rental Co., Inc.	C-Squared	
Lump Sum Base Bid:		\$989,880.00	\$1,156,000.00	\$1,197,000.00	
Start / Complete Dates:		Begin the Work within <u>30</u> calendar days after Company issues the Notice to Proceed and to complete the Work within <u>180</u> calendar days from the date the Work is started.			
Bid Signed:		Yes	Yes	Yes	
Acknowledge Receipt of Addendum 1 & 2		Yes	Yes	Yes	
Bid Bond Received:		Yes	Yes	Yes	
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	
Supplementary Unit Pricing		Unit			
1	Rock excavation by mechanical means (\$125 per cubic yard, maximum. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00	\$125.00
2	Short water service adjustment (5/8" - 3/4"), complete:				
	Relocate	Each	\$2,500.00	\$1,800.00	\$5,000.00
	Renew	Each	\$2,000.00	\$1,600.00	\$4,500.00
	Transfer	Each	\$1,850.00	\$1,000.00	\$4,000.00
	Discontinue	Each	\$1,200.00	\$750.00	\$800.00
	Excavate at Property Connection only	Each	\$500.00	\$600.00	\$1,000.00
3	Long water service adjustment (5/8" - 3/4"), complete:				
	Relocate	Each	\$2,800.00	\$2,000.00	\$5,500.00
	Renew	Each	\$2,100.00	\$1,800.00	\$5,000.00
	Transfer	Each	\$1,850.00	\$1,000.00	\$4,500.00
	Discontinue	Each	\$1,200.00	\$750.00	\$800.00
	Excavate at Property Connection only	Each	\$500.00	\$600.00	\$1,000.00
4	Short water service adjustment (1" - 1 1/2"), complete:				
	Relocate	Each	\$3,000.00	\$2,200.00	\$5,500.00
	Renew	Each	\$2,400.00	\$1,800.00	\$5,000.00
	Transfer	Each	\$2,100.00	\$1,500.00	\$4,500.00
	Discontinue	Each	\$1,200.00	\$750.00	\$800.00
	Excavate at Property Connection only	Each	\$500.00	\$600.00	\$1,000.00
5	Long water service adjustment (1" - 1 1/2"), complete:				
	Relocate	Each	\$3,300.00	\$2,600.00	\$6,000.00
	Renew	Each	\$2,600.00	\$2,200.00	\$5,500.00
	Transfer	Each	\$2,100.00	\$1,500.00	\$5,000.00
	Discontinue	Each	\$1,200.00	\$750.00	\$800.00
	Excavate at Property Connection only	Each	\$500.00	\$600.00	\$1,000.00
6	Short water service adjustment (2"), complete:				
	Relocate	Each	\$3,800.00	\$2,200.00	\$9,000.00
	Renew	Each	\$3,000.00	\$1,800.00	\$8,000.00
	Transfer	Each	\$2,100.00	\$1,500.00	\$7,000.00
	Discontinue	Each	\$1,200.00	\$750.00	\$1,000.00
	Excavate at Property Connection only	Each	\$800.00	\$600.00	\$1,000.00
7	Long water service adjustment (2"), complete:				
	Relocate	Each	\$4,200.00	\$3,000.00	\$9,000.00
	Renew	Each	\$3,300.00	\$2,800.00	\$8,000.00
	Transfer	Each	\$2,500.00	\$1,500.00	\$7,000.00
	Discontinue	Each	\$1,200.00	\$750.00	\$1,000.00
	Excavate at Property Connection only	Each	\$800.00	\$600.00	\$1,000.00

LOUISVILLE WATER COMPANY
Bid 19-05 / Project 15461 / Northwest Jefferson County Area LSR

Bid Opening Date: 02/06/2019

Base Bid Estimate: \$ 865,200

Buyer's Name: Renee Fromme

Project Manager's Name: Jamie Long

BIDDERS			Seven Seas Construction (MBE)	Basham Construction & Rental Co., Inc.	C-Squared
8	Short water service adjustment (3"), complete:				
	Relocate	Each	\$4,700.00	\$3,200.00	\$10,000.00
	Renew	Each	\$4,500.00	\$3,000.00	\$8,000.00
	Transfer	Each	\$2,000.00	\$1,800.00	\$7,000.00
	Discontinue	Each	\$1,500.00	\$900.00	\$1,000.00
	Excavate at Property Connection only	Each	\$1,000.00	\$600.00	\$1,000.00
9	Long water service adjustment (3"), complete:				
	Relocate	Each	\$5,000.00	\$3,800.00	\$10,000.00
	Renew	Each	\$4,800.00	\$3,500.00	\$8,000.00
	Transfer	Each	\$2,000.00	\$2,000.00	\$7,000.00
	Discontinue	Each	\$1,500.00	\$900.00	\$1,000.00
	Excavate at Property Connection only	Each	\$1,000.00	\$600.00	\$1,000.00
10	Meter exchange:				
	5/8" - 3/4"	Each	\$150.00	\$75.00	\$400.00
	1" - 1½"	Each	\$250.00	\$150.00	\$600.00
	2"	Each	\$350.00	\$250.00	\$800.00
	3"	Each	\$450.00	\$400.00	\$1,200.00
11	Reemovalof Driven Ferrule (Including installation of corporation stop and tapping saddle	Each	\$850.00	Did Not Bid	\$800.00
12	Meter Vault Replacement (Including new fram & Cover	Each	\$300.00	Did Not Bid	\$550.00
13	Milling	s.y	\$30.00	\$5.00	\$9.50
12	Paving - Asphalt	s.y.	\$65.00	\$8.00	\$9.00
13	Milling & Paving - Asphalt	s.y.	\$95.00	\$12.00	\$18.50
14	Concrete Sidewalk	s.y.	\$140.00	\$65.00	\$105.00
15	Concrete Sidewalk (Historic-mix)	s.y.	\$145.00	\$75.00	\$135.00
16	Mobilization	Each	\$2,000.00	\$3,500.00	\$5,000.00
17	De-mobilization	Each	\$1,000.00	\$3,000.00	\$5,000.00