

LOUISVILLE WATER COMPANY
Bid 19-24 / Project 15436 / Lead Tailpiece Service Renewals
Bid Opening Date: 2/27/2019
Base Bid Estimate: \$1,068,000

Awardee: Basham Construction and Rental Co., Inc.

Buyer's Name: Robin Heitz

Project Manager's Name: Jamie Long

BIDDERS		Basham Construction and Rental Co., Inc.	Seven Seas Construction	C Squared Inc.
Lump Sum Base Bid:		\$862,000.00	\$934,500.00	\$1,029,400.00
Start / Complete Dates:		Begin the Work within 30 calendar days after Company issues the Notice to Proceed and to complete the Work within 180 calendar days from the date the Work is started.		
Bid Signed:		Yes	Yes	Yes
Bid Bond Received:		Yes	Yes	Yes
Good Faith Effort Documents Submitted:		Yes	Yes	Yes
Supplementary Unit Prices		Unit		
1	Extra rock excavation by mechanical means outside the scope of work shown on the plans and specification. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.)	C.Y.	\$125.00	\$125.00
2	Short water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$2,200.00	\$2,800.00
	Renew	each	\$2,000.00	\$2,500.00
	Transfer	each	\$1,800.00	\$2,000.00
	Discontinue	each	\$1,600.00	\$1,500.00
	Tailpiece Renewal Only	each	\$1,800.00	\$2,000.00
	Excavate at Property Connection only	each	\$250.00	\$750.00
3	Long water service adjustment (5/8"-3/4"), complete			
	Relocate	each	\$2,400.00	\$3,100.00
	Renew	each	\$2,200.00	\$3,000.00
	Transfer	each	\$2,000.00	\$2,800.00
	Discontinue	each	\$1,600.00	\$2,000.00
	Tailpiece Renewal Only	each	\$1,800.00	\$2,500.00
	Excavate at Property Connection only	each	\$250.00	\$750.00
4	Short water service adjustment (1"-1 1/2"), complete			
	Relocate	each	\$2,400.00	\$4,000.00
	Renew	each	\$2,200.00	\$3,800.00
	Transfer	each	\$2,000.00	\$3,500.00
	Discontinue	each	\$1,800.00	\$2,500.00
	Tailpiece Renewal Only	each	\$2,000.00	\$3,000.00
	Excavate at Property Connection only	each	\$500.00	\$1,000.00
5	Long water service adjustment (1"-1 1/2"), complete			
	Relocate	each	\$2,600.00	\$4,500.00
	Renew	each	\$2,400.00	\$4,300.00
	Transfer	each	\$2,200.00	\$4,000.00
	Discontinue	each	\$1,800.00	\$3,500.00
	Tailpiece Renewal Only	each	\$2,000.00	\$3,500.00
	Excavate at Property Connection only	each	\$500.00	\$1,000.00
6	Short water service adjustment (2"), complete			
	Relocate	each	\$2,800.00	\$5,000.00
	Renew	each	\$2,600.00	\$4,800.00
	Transfer	each	\$2,400.00	\$4,500.00
	Discontinue	each	\$2,200.00	\$4,000.00
	Tailpiece Renewal Only	each	\$2,200.00	\$4,200.00
	Excavate at Property Connection only	each	\$750.00	\$1,500.00
7	Long water service adjustment (2"), complete			
	Relocate	each	\$3,000.00	\$5,500.00
	Renew	each	\$2,800.00	\$5,300.00
	Transfer	each	\$2,600.00	\$5,000.00
	Discontinue	each	\$2,200.00	\$4,500.00
	Tailpiece Renewal Only	each	\$2,200.00	\$4,800.00
	Excavate at Property Connection only	each	\$750.00	\$1,500.00
8	Meter Exchange			
	5/8" - 3/4"	each	\$75.00	\$200.00
	1" - 1 1/2"	each	\$175.00	\$250.00
	2"	each	\$250.00	\$350.00
9	Removal of Driven Ferrule (including installation of corporation stop and tapping saddle)	each	\$600.00	\$800.00
10	Meter Vault Replacement (including new frame & cover)	each	\$550.00	\$375.00
11	Milling - Asphalt or concrete	s.y.	\$6.00	\$10.00
12	Paving - Asphalt	s.y.	\$24.00	\$12.00
13	Milling & Paving - Asphalt	s.y.	\$30.00	\$22.00
14	Concrete Sidewalk	s.y.	\$80.00	\$120.00
15	Concrete Sidewalk (Historic-mix)	s.y.	\$105.00	\$125.00
16	Mobilization	each	\$5,000.00	\$3,500.00
17	De-mobilization	each	\$5,000.00	\$2,000.00

Planholders not submitting a bid: MAC Construction and Excavating Inc. and Miller Pipeline.