

LOUISVILLE WATER COMPANY
Bid 20-80 / Project 12080 / Preston Highway 24 Inch Section 6 Project
Bid Opening Date: 7/22/2020
Base Bid Estimate: \$1,035,000

Awardee: Basham Construction & Rental Co., Inc.

Buyer's Name: Terri Young

Project Manager's Name: Michael Meyer

BIDDERS		Basham Construction & Rental Co., Inc.	Scott & Ritter Inc.	MAC Construction and Excavating Inc.	Garney Companies	Cleary Construction Inc.	
Lump Sum Base Bid:		\$1,256,000.00	\$1,350,000.00	\$1,371,000.00	\$1,434,171.00	\$1,636,812.00	
Start / Complete Dates:		Begin the Work within 60 calendar days after Company issues the Notice to Proceed and to complete the Work within 210 calendar days from the date the Work is started. All project restoration will be complete by May 15, 2021.					
Acknowledge Receipt of Addendum # 1, #2 & #3:		Yes	Yes	Yes	Yes	Yes	
Bid Signed:		Yes	Yes	Yes	Yes	Yes	
Bid Bond Received:		Yes	Yes	Yes	Yes	Yes	
Good Faith Effort Documents Submitted:		Yes	Yes	Yes	Yes	Yes	
Supplementary Unit Prices		Unit					
1	Rock excavation by mechanical means for additional scope of work not shown on the plans and specification. The Company shall pay a maximum of \$125.00 per cubic yard of rock removed by mechanical means.	C.Y.	\$125.00	\$125.00	\$125.00	\$125.00	\$125.00
2	24" Pressure Class 250 ductile iron pipe (non-restrained joint), complete:						
	In Pavement	L.F.	\$210.00	\$190.00	\$175.00	\$250.00	\$300.00
	In Lawn	L.F.	\$190.00	\$170.00	\$145.00	\$210.00	\$250.00
3	24" Pressure Class 250 ductile iron pipe (restrained joint), complete:						
	In Pavement	L.F.	\$275.00	\$250.00	\$275.00	\$280.00	\$467.00
	In Lawn	L.F.	\$260.00	\$230.00	\$245.00	\$240.00	\$374.00
4	1/2 inch thick 42" steel casing pipe (open cut), complete	L.F.	\$680.00	\$1,000.00	\$600.00	\$1,200.00	\$1,200.00
5	1/2 inch thick 42" steel casing pipe (bore & jack) with 24" Pressure Class 250 ductile iron pipe (restrained joint), complete	L.F.	\$1,020.00	\$1,030.00	\$850.00	\$1,600.00	\$1,660.00
6	Fire hydrant, complete with accessories	each	\$7,500.00	\$5,000.00	\$6,500.00	\$9,000.00	\$7,000.00
7	Replace existing valve with new valve:						
	24"	each	\$3,700.00	\$38,150.00	\$35,000.00	\$45,000.00	\$35,000.00
8	Additional new valve while installing water main:						
	24"	L.F.	\$32,000.00	\$30,390.00	\$32,000.00	\$35,000.00	\$34,000.00
9	Milling - Asphalt	s.y.	\$6.50	\$8.00	\$8.00	\$15.00	\$15.00
10	Paving - Asphalt	s.y.	\$14.00	\$15.00	\$12.00	\$20.00	\$125.00
11	Mobilization	each	\$7,500.00	\$10,000.00	\$7,500.00	\$10,000.00	\$25,000.00
12	De-mobilization	each	\$3,500.00	\$5,000.00	\$7,500.00	\$5,000.00	\$10,000.00
13	2" Blow-off Assembly	each	\$2,800.00	\$4,000.00	\$3,500.00	\$7,500.00	\$3,500.00
14	4" Combination Air Valve	each	\$7,800.00	\$6,000.00	\$8,500.00	\$7,500.00	\$7,000.00
15	12" Drain Assembly with 12" valve & accessories	each	\$6,400.00	\$8,500.00	\$12,000.00	\$15,000.00	\$7,000.00
16	Erosion Control Fabric	s.y.	\$2.00	\$2.50	\$2.50	\$3.00	\$2.50
17	Top soil/ finish grading/Seed and Straw	s.y.	\$8.00	\$2.50	\$8.00	\$2.00	\$2.00
18	12" concrete cap	s.f.	\$12.00	\$10.00	\$9.00	\$13.00	\$10.00
19	Traffic Control using Sworn Officers	day	\$900.00	\$1,000.00	\$550.00	\$1,760.00	\$1,000.00
20	Traffic Control using Mobile Traffic Light	day	\$650.00	\$2,500.00	\$150.00	\$450.00	\$300.00
21	One layer of white V-bio Polywrap (inner layer) and one layer of blue 8mil polywrap (outer layer), incremental unit cost (price over the cost of two layers of standard blue 8 mil polywrap) (24" DI Pipe)	L.F.	\$3.00	\$3.50	\$1.00	\$0.50	\$4.00

Planholders not submitting a bid: Flynn Brothers Contracting and Kelsey Construction Inc.