

LOUISVILLE WATER COMPANY

21-69 / Project 15621 / West Shelby II Master Meter Renovation

Bid Opening Date: September 1, 2021

Base Bid Estimate: \$ 212,000

Buyer: Renee Fromme

Project Manager's Name: Joseph Bentley

BIDDERS		MAC Construction & Excavating, Inc.	Advanced Paving and Construction Co. Inc.
Lump Sum Base Bid:		\$223,500.00	\$258,900.00
Start / Complete Dates:		Begin the Work within 60 calendar days after Company issues the Notice to Proceed and to complete the Work within 270 calendar days from the date the Work is started.	
Bid Signed:		Yes	Yes
Acknowledge Addendum 1, 2, & 3		Yes	Yes
Good Faith Effort Documents Submitted:			
Supplementary Unit Prices		Unit	
1	Rock Excavation by blasting. (\$60 per cubic yard, maximum) The Company shall pay a maximum of \$60 per cubic yard of rock removed by means of blasting.	CY	\$60.00
2	Rock Excavation by mechanical means. (\$125 per cubic yard, maximum). The Company shall pay a maximum of \$125 per cubic yard of rock removed by mechanical means.	CY	\$125.00
3	Furnish & Install 8" PC350 Ductile Iron Water Pipe, Complete		
	In Pavement	EA	\$210.00
	In Lawn	EA	\$190.00
4	Install New Valve along Main		
	6"	EA	\$4,000.00
	8"	EA	\$5,000.00
5	Replace Existing Valve with new Valve		
	6"	EA	\$5,000.00
	8"	EA	\$6,000.00
6	Install new 6" fire hydrant along main	EA	\$6,500.00
7	Furnish and Install 2" Flushing Connection, Complete	EA	\$2,400.00
8	Furnish and Install 2" automatic air valve, complete	EA	\$7,500.00