

**LOUISVILLE WATER COMPANY**  
**Bid 22-31 / Project 14125 / Tuts Road Water Main Replacement Project**  
**Bid Opening Date: May 11, 2022**  
**Base Bid Estimate: \$357,000**

**Awardee: Southern Pipeline Construction Co., Inc.**

**Buyer's Name: Terri Young**

**Project Manager's Name: Andy Williams**

<b>BIDDERS</b>			<b>Southern Pipeline Construction Co., Inc.</b>	<b>Basham Construction &amp; Rental Co., Inc. (LWC SBE)</b>	<b>MAC Construction &amp; Excavating, Inc.</b>
<b>Lump Sum Base Bid:</b>			<b>\$343,000.00</b>	\$386,000.00	\$435,000.00
<b>Start / Complete Dates:</b>			Begin the Work by October 3, 2022 and to complete the Work by June 30, 2023.		
<b>Bid Signed:</b>			Yes	Yes	Yes
<b>Bid Bond Received:</b>			Yes	Yes	Yes
<b>Good Faith Effort Documents Submitted:</b>			Yes	Yes	Yes
<b>Claiming Local Preference:</b>			Yes	Yes	Yes
<b>Supplementary Unit Prices</b>					
	Qty	Unit			
1	0	C.Y.	<b>\$60.00</b>	\$60.00	\$60.00
2	0	C.Y.	<b>\$125.00</b>	\$125.00	\$125.00
3	0	L.F.	<b>\$155.00</b>	\$125.00	\$100.00
4	0	L.F.	<b>\$130.00</b>	\$110.00	\$90.00
5	0	L.F.	<b>\$160.00</b>	\$150.00	\$110.00
6	0	L.F.	<b>\$140.00</b>	\$130.00	\$100.00
7	0	L.F.	<b>\$185.00</b>	\$175.00	\$150.00
8	0	L.F.	<b>\$160.00</b>	\$160.00	\$130.00
9	0	Each	<b>\$2,500.00</b>	\$2,200.00	\$2,500.00
10	0	Each	<b>\$2,500.00</b>	\$2,000.00	\$2,500.00
11	0	Each	<b>\$2,000.00</b>	\$1,200.00	\$2,000.00
12	0	Each	<b>\$600.00</b>	\$1,000.00	\$500.00
13	0	Each	<b>\$3,500.00</b>	\$3,500.00	\$3,200.00
14	0	Each	<b>\$3,500.00</b>	\$3,000.00	\$3,200.00
15	0	Each	<b>\$3,000.00</b>	\$1,200.00	\$2,700.00
16	0	Each	<b>\$600.00</b>	\$1,000.00	\$500.00
17	0	Each	<b>\$4,600.00</b>	\$4,000.00	\$4,800.00
18	0	Each	<b>\$4,600.00</b>	\$3,800.00	\$4,800.00
19	0	Each	<b>\$3,500.00</b>	\$2,000.00	\$4,600.00
20	0	Each	<b>\$1,000.00</b>	\$1,200.00	\$750.00
21	0	Each	<b>\$5,400.00</b>	\$5,000.00	\$5,200.00
22	0	Each	<b>\$5,400.00</b>	\$4,500.00	\$5,200.00
23	0	Each	<b>\$3,800.00</b>	\$2,000.00	\$5,000.00
24	0	Each	<b>\$1,000.00</b>	\$1,200.00	\$750.00
25	0	Each	<b>\$4,500.00</b>	\$8,000.00	\$6,500.00
26	0	Each	<b>\$7,800.00</b>	\$9,000.00	\$8,000.00
27	0	Each	<b>\$1,000.00</b>	\$150.00	\$500.00
28	0	Each	<b>\$3,700.00</b>	\$1,000.00	\$3,500.00
29	0	Each	<b>\$4,000.00</b>	\$2,000.00	\$3,500.00
30	0	Each	<b>\$4,500.00</b>	\$3,000.00	\$4,500.00
31	0	Each	<b>\$6,000.00</b>	\$4,000.00	\$6,000.00
32	0	Each	<b>\$2,500.00</b>	\$1,500.00	\$3,000.00
33	0	Each	<b>\$3,000.00</b>	\$2,000.00	\$4,000.00
34	0	Each	<b>\$3,500.00</b>	\$2,500.00	\$5,000.00
35	0	S.Y.	<b>\$13.00</b>	\$12.00	\$8.00
36	0	S.Y.	<b>\$18.00</b>	\$18.00	\$12.00
37	0	Each	<b>\$7,500.00</b>	\$5,000.00	\$7,500.00
38	0	Each	<b>\$7,500.00</b>	\$3,000.00	\$7,500.00
<b>When possible, the following supplementary unit prices shall be used to determine compensation/credit for work items not listed above. These unit prices shall include all overhead, profit, fringe benefits, etc. (18)</b>					
	Qty	Unit			
1	0	Hour	<b>\$65.60</b>	\$80.00	\$68.94
2	0	Hour	<b>\$43.00</b>	\$65.00	\$46.70
3	0	Hour	<b>\$45.00</b>	\$68.00	\$45.59
4	0	Hour	<b>\$55.00</b>	\$72.00	\$57.82
5	0	Hour	<b>\$105.00</b>	\$110.00	\$98.23
6	0	Hour	<b>\$40.00</b>	\$90.00	\$63.67
7	0	Hour	<b>\$70.00</b>	\$100.00	\$122.78
8	0	Hour	<b>\$130.00</b>	\$100.00	\$137.88
9	0	Hour	<b>\$18.00</b>	\$35.00	\$23.36
10	0	Hour	<b>\$135.00</b>	\$110.00	\$207.21
11	0	Hour	<b>\$45.00</b>	\$75.00	\$55.29
12	0	Hour	<b>\$75.00</b>	\$65.00	\$47.43
13	0	Hour	<b>\$22.00</b>	\$95.00	\$23.36
14	0	C.Y.	<b>\$200.00</b>	\$175.00	\$120.00
15	0	C.Y.	<b>\$40.00</b>	\$45.00	\$10.00
16	0	C.Y.	<b>\$50.00</b>	\$45.00	\$10.00
17	0	S.Y.	<b>\$8.00</b>	\$15.00	\$7.00
18	0	L.F.	<b>\$85.00</b>	\$45.00	\$75.00

Planholders not submitting a bid: Allterrain Paving & Construction LLC (CWBE & LWC SBE), C Squared Inc., and CJ Hughes Construction Co Inc.